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CITY OF SAN RAMON 

REQUEST FOR QUALIFICATIONS AND PROPOSALS 
 
As-Needed Earthwork, Maintenance, General Contracting, and Emergency Response Services  

May 21, 2021 
 
The City of San Ramon ("City") hereby invites qualified contractors ("Proposers") to submit qual-
ifications and proposals (collectively, "Proposals") in response to this Request for Qualifications 
and Proposals ("RFQP") for As-Needed Earthwork, Maintenance, General Contracting, and Emer-
gency Response Services.  
 
1. ABOUT SAN RAMON 

The City is a charter city located in southern Contra Costa County, with a population of approxi-
mately 80,550. Additional information about the City is available online at 
http://www.sanramon.ca.gov/. As a charter city, the City is exempt from certain state law re-
quirements as applied to the City's municipal affairs. Pursuant to the City's Article IV of the City 
Charter, and Section A7-6 of the San Ramon Municipal Code, public works contracts less than 
$500,000 are not subject to public bidding. 
 
2. SCOPE OF WORK AND TERM 

The Project involves maintenance and repair work for public infrastructure, which may be located 
at various streets, trails, parks and other facilities located throughout the City. The Work is to be 
performed on an on-call, as-needed and emergency basis, based on Work Orders issued by the 
City, as further specified in the Contract Documents (attached hereto and incorporated herein). 
There is no guarantee as to the quantity of Work or number of Work Orders to be issued for 
the Project. The City reserves the right to award the contract to more than one Proposer. Repre-
sentative Project scope includes, but is not limited to, any or all of the items listed below. Con-
tractors need not be experienced or able to provide all services; contracts will be awarded 
based on the City’s anticipated needs and the relative skills and experience of contractors in 
the various identified areas of need. Multiple contracts may be awarded: 
 

• Creek bank stabilization and erosion control and repair; 
• Temporary winterization of landslides; 
• Landslide stabilization and repair; 
• Sediment removal from flood control channels; 
• V-ditch cleaning, repair and replacement; 
• Localized storm drain cleaning, repair and replacement and other storm drain work; 
• Trash capture device installation;  
• Minor retaining wall construction and repair; 
• Sound wall repair; 

http://www.sanramon.ca.gov/
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• Foundation construction for signs, monuments and art work; 
• Minor concrete flatwork; 
• Installation of emergency flood control measures; 
• Debris removal; 
• Minor structural repairs or improvements; and 
• Emergency response for the above listed items. 

 
The Contract is structured for a three-year term, which may be renewed by the City for up to two 
additional one year terms after the first three (3) years, subject to the limitations on the maxi-
mum Contract Price, as further discussed in Section 4 below. 
 
3. CONTRACT DOCUMENTS AND DEFINED TERMS  

3.1 Contract Documents.  
With the exception of documents that are incorporated by reference only, the Con-
tract Documents for the Project, (including the Contract, General Conditions, bond 
forms, Special Conditions, and Technical Specifications), and any addenda thereto 
are solely available by downloading via the City’s website at: 
http://www.sanramon.ca.gov/rfpq for As-Needed Earthwork, Maintenance, Gen-
eral Contracting, and Emergency Response Services.  
 
(A) Addenda.  Any addenda issued prior to the deadline for submission of Pro-

posals are part of the Contract Documents. Subject to the limitations of Public 
Contract Code section 4104.5, City reserves the right to issue addenda modi-
fying the RFQP or any Contract Documents. Each Proposer is solely responsible 
for accessing addenda via the City’s website, as specified above. 

 
3.2 Defined Terms.  

All defined terms that are not otherwise defined in this RFQP, have the meanings 
set forth in Article 1 of the General Conditions. 

 
4. PAYMENT AND COST LIMITATION  

The Contractor(s) that is/are awarded the Contract will be paid for each properly completed 
Work Order, with no guaranteed total payment for the Project as a whole. Pursuant to the pro-
visions cited in Section 1 above, the total dollar value of all Work Orders issued for this Project 
may not exceed $499,999.00. This amount reflects the maximum compensation available under 
the Contract. There is no minimum compensation and the maximum amount for each contract 
may depend on the type of services to be provided and the City’s anticipated needs. This RFQP 
and the Contract Documents are drafted on the assumption that certain legal requirements, in-
cluding, but not limited to, prevailing wage, California Department of Industrial Relations (DIR) 
registration and bond requirements, are applicable to the Contract based on the potential total 
value, as set forth in Section 2 above. 

http://www.sanramon.ca.gov/cms/one.aspx?portalId=10826130&pageId=12242136
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5. LICENSE REQUIREMENTS  

This Project requires a valid California contractor’s license for the following classification(s): Class 
A.  
 
6. LABOR, PREVAILING WAGE, AND DIR REGISTRATION REQUIREMENTS 

6.1 General.    
Pursuant to California Labor Code § 1720 et seq., this Project is subject to the pre-
vailing wage requirements applicable to the locality in which the Work is to be per-
formed for each craft, classification, or type of worker needed to perform the Work, 
including employer payments for health and welfare, pension, vacation, apprentice-
ship, and similar purposes.   

 
6.2 Rates.   

These prevailing rates are on file with the City and are available online at 
http://www.dir.ca.gov/DLSR. Each Contractor and Subcontractor must pay no less 
than the specified rates to all workers employed to work on the Project. The sched-
ule of per diem wages is based upon a working day of eight hours. The rate for hol-
iday and overtime work must be at least time and one-half.  

 
6.3 DIR Registration.    

City may not accept a Proposal from or enter into the Contract with a contractor 
and subcontractor, without proof that the contractor is registered with the Califor-
nia Department of Industrial Relations (“DIR”) to perform public work pursuant to 
Labor Code § 1725.5, subject to limited legal exceptions. 

 
6.4 Compliance.    

The Contract will be subject to compliance monitoring and enforcement by the DIR, 
under Labor Code § 1771.4.   

 
7. BONDS AND INSURANCE REQUIREMENTS   

The selected Proposer will be required to provide performance and payment bonds for each 
Work Order up to 100% of the maximum Contract Price of $499,999, as further specified in the 
Contract Documents. The insurance requirements are specified in Article 4 of the General Condi-
tions, and the selected Proposer must provide the proof of the ability to obtain the required 
bonds and proof of the required insurance coverage as a condition to award the Contract, within 
ten calendar days following notification of intent to recommend award of the Contract. 
 

http://www.dir.ca.gov/DLSR
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8. RETENTION AND SUBSTITUTION OF SECURITIES   

Retention in the amount of five percent (5%) may be withheld from payment for each Work Order 
pending Final Payment at the end of the term or extension term to secure compliance with the 
Contract requirements, including repair or replacement of defective Work. Substitution of appro-
priate securities in lieu of retention amounts from progress payments is permitted under Public 
Contract Code § 22300. 
 
9. SUBCONTRACTOR LIST   

Each Subcontractor must be registered with the DIR to perform work on public projects. Each 
Proposal must include a completed Subcontractor List form, including the name, location of the 
place of business, California contractor license number, and DIR registration number for each 
Subcontractor. Any Subcontractor who is ineligible to perform work on a public works project 
under Labor Code §§ 1777.1 or 1777.7 is prohibited from performing work on the Project. 
 
10. PRICE SCHEDULE 

Each Proposal must include a completed Price Schedule, using the form provided. The Price 
Schedule will be used in evaluating competing Proposals during the RFQP process, and following 
award of the Contract will be used as the basis for paying the Contractor for Work performed 
pursuant to a Work Order. The itemized prices must include all costs to perform each item listed 
in the Price Schedule as specified, including all labor, material, supplies, and equipment and all 
other direct or indirect costs such as applicable taxes, insurance, overhead, and profit. Additional 
provisions pertaining to payment may be found in the Contract Documents, including Article 8 of 
the General Conditions and the Technical Specifications. 
 
11. QUALIFICATIONS 

The City's evaluation of contractor qualifications will include consideration of the information 
provided in response to Part I - Qualifications in the Qualifications and Proposal Form, including 
the following: 

• Experience working in the public right-of-way including residential, collector and arterial 
roads;  

• Business organization and financial capacity to perform the Work on an on-call basis; 
• Adequate full-time, skilled labor and supervision to perform the Work on an on-call basis; 
• Experience performing the kinds of work for which the contractor is applying; 
• Quality of referenced work; 
• Availability of equipment, tools, materials and staff with emphasis on ability to respond 

to emergencies; 
• Cost based on unit rates and referenced projects and clients; 
• Experience with GIS, web based or similar incident and work order tracking; and 
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• Other information presented in proposal such as special equipment, unique approaches 
to the Work, demonstrated ingenuity and other expertise.  

 
12. ADDITIONAL INFORMATION 

Questions, requests for clarifications, or objections regarding the RFQP, the Project, or the Con-
tract Documents must be submitted in writing to Shane Hsieh, Associate Engineer, at 
chsieh@sanramon.ca.gov. Oral responses are not authorized and will not be binding on the City. 
Proposers should submit any such written inquiries or objections no later than 5:00 p.m. on May 
31, 2021. Responses will be issued in the form of written addenda. Any objections to the RFQP, 
the RFQP procedures, or the Contract Documents will be deemed waived if not timely submitted 
in writing as specified in this paragraph. 
 
13. PROPOSALS 

13.1 Proposal Form.    
All Proposals must be submitted using the Qualifications and Proposal Form accom-
panying this RFQP, fully completed as directed. The Qualifications and Proposal 
Form must be accompanied by the Price Schedule and Subcontractor List, using the 
forms provided and completed as directed. Each Proposer is responsible for review 
of the Contract Documents and any informational documents provided “For Refer-
ence Only,” if any, e.g., as-builts, technical reports, test data, and the like. A Pro-
poser is responsible for notifying City of any errors, omissions, inconsistencies, or 
conflicts it discovers in the Contract Documents, acting solely in its capacity as a 
contractor and subject to the limitations of Public Contract Code § 1104. Notifica-
tion of any such errors, omissions, inconsistencies, or conflicts must be submitted 
in writing to the City by the deadline for submission of questions or objections, set 
forth in section 12, above. City expressly disclaims responsibility for assumptions a 
Proposer might draw from the presence or absence of information provided by City.  

 
13.2 Authorization and Execution.    

Each Proposal must be signed by the Proposer’s authorized representative. A Pro-
posal submitted by a partnership must be signed in the partnership name by a gen-
eral partner with authority to bind the partnership. A Proposal submitted by a cor-
poration must be signed with the legal name of the corporation, followed by the 
signature and title of two officers of the corporation with full authority to bind the 
corporation to the terms of the Proposal, under California Corporation Code § 313. 

 
13.3 Proposal Submission.    

Completed Proposals, including the Qualifications and Proposal form, Price Sched-
ule, Subcontractor List, and any attachments, must be sealed in an envelope and 
submitted to the City Clerk's Office at 7000 Bollinger Canyon Road, San Ramon, CA 
94583, and received by the City Clerk's office no later than:  

mailto:chsieh@sanramon.ca.gov
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2:00 p.m. on June 10, 2021 (using the clock in the City Clerk's Office). The envelope 
must be addressed as follows: 

 
As-Needed Earthwork, Maintenance, General Contracting, and Emergency 
Response Services  
City Clerk 
7000 Bollinger Canyon Road 
San Ramon, CA  94583 

 
The envelope must also be clearly labeled, as follows, with the Proposer’s name, 
address, and its registration number with the California Department of Industrial 
Relations (“DIR”) for bidding on public works contracts (Labor Code §§ 1725.5 and 
1771.1): 

 
[CONTRACTOR COMPANY NAME] 
[STREET ADDRESS] 
[CITY, STATE, ZIP CODE] 
DIR Registration No: ______________ 

 
Faxed or emailed Proposals will not be accepted, unless otherwise specified. Late 
submissions will be returned unopened. Proposals may not be modified after the 
deadline for submission. Each Proposer is solely responsible for all of its costs to 
prepare and submit its Proposal and by submitting a Proposal waives any right to 
recover those costs from City. All Proposals will be subject to public disclosure under 
the California Public Records Act (Government Code § 6250 et seq.) upon the con-
clusion of the City's RFQP evaluation process. No person, firm, or corporation may 
submit or be a party to more than one Proposal. However, a person, firm, or corpo-
ration that has submitted a subcontract proposal or quote to a Proposer may submit 
subcontract proposals or quotes to other Proposers. 
 

13.4 Proposal Evaluation and Selection.    
The Proposals will be reviewed and evaluated by an evaluation panel comprised of 
qualified City staff and/or consultants selected by the City's Public Works Director. 
Proposals which are incomplete, illegible, which state exceptions to the Contract 
Documents, or which otherwise do not comply with the stated requirements may 
be rejected as nonresponsive. The evaluation panel will rank the responsive Pro-
posals on best overall qualifications, factoring in past project references, and best 
overall pricing, based on the Base Price and Price Schedule. 

 
14. AWARD 

City will award the Contract, if at all, to the responsible Proposer(s) whose Proposal is determined 
by City, acting in its sole discretion, to be the most advantageous to City based on qualifications 
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(which include experience and past project references) and the area of work for which they are 
applying, and pricing. The City reserves the right to award the Contract to more than one Pro-
poser. If one or more contract is awarded, it is at the discretion of the Project Manager to deter-
mine the work distribution with the greater amount of work generally awarded to the highest-
ranking Contractor in a given area. Proposers need not be experienced in all areas to receive a 
contract. Contract(s) may be awarded to the best-qualified Contractor(s) with selected group 
expertise, as determined by the City. The selected Proposer(s) will be notified by City staff of 
intent to recommend that the City Council award the Contract to the Proposer(s). Within ten (10) 
calendar days of that notification, the selected Proposer(s) must  submit the required bonds and 
insurance certifications and endorsements to the City. Within ten (10) calendar days of receipt 
of the Contract, the selected Proposer(s) must execute and return the executed Contract to the 
City. City may, at any time, reject the Proposal of any selected Proposer(s) that fails to comply 
with these requirements, and may offer the Contract to the next highest ranked Proposer(s). 
 
15. RESERVATIONS OF RIGHTS 

This RFQP is not a formal request for bids nor an offer by the City to contract with a Proposer 
responding to this RFQP.  This RFQP does not commit City to award or enter into the Contract. 
City reserves the unfettered right to reject any or all Proposals at any time. City reserves the right 
to modify the RFQP, the deadline for submission of Proposals, the Contract Documents, or the 
scope of Work at any time prior to the deadline for submission of Proposals and will notify the 
Proposers on the Plan Holders List of any such changes by issuing an addendum. The City reserves 
the right to waive immaterial irregularities in a Proposal or in the RFQP procedures. City reserves 
the right to cancel, modify, or postpone this RFQP or the Project at any time.  
 
16. TENTATIVE SCHEDULE 

The following tentative schedule is provided solely for general planning based on currently avail-
able information. All dates and durations are subject to revision by City. 
 

ACTIVITY DATE / DEADLINE 
Deadline for RFQP Questions May 31, 2021 - 5:00 p.m. 
Proposals Due June 10, 2021 - 2:00 p.m. 
Interview (if requested by City) June 23, 2021 
Notice of Intended Selection July 1, 2021 
Council Approval and Award July 27, 2021 
Initial Work Order Issuance August 23, 2021 

 
17. PROTESTS  

Any protest against another Proposer must be submitted in writing and received by City of San 
Ramon at 7000 Bollinger Canyon Road, San Ramon, CA 94583, Attn: City Clerk or sent via email 
at: cityclerk@sanramon.ca.gov before 5:00 p.m. no later than five days following the deadline 

mailto:dchavarria@sanramon.ca.gov
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for submission of Proposals (“Protest Deadline”) and must comply with the following require-
ments: 
 

17.1 General.    
Only a Proposer who has actually submitted a Proposal is eligible to submit a protest 
against another Proposer. Subcontractors are not eligible to submit protests. A Pro-
poser may not rely on the protest submitted by another Proposer, but must timely 
pursue its own protest. For purposes of this Section 17, a “Working Day” means a 
day that City is open for normal business, and excludes weekends and holidays ob-
served by City. Pursuant to Public Contract Code § 4104, inadvertent omission of a 
Subcontractor’s DIR registration number on the Subcontractor List form is not 
grounds for a protest, provided it is corrected within 24 hours of the qualification 
and proposal opening or as otherwise provided under Labor Code § 1771.1(b). 

 
17.2 Protest Contents.    

The protest must contain a complete statement of the basis for the protest and must 
include all supporting documentation. Material submitted after the Protest Dead-
line will not be considered. The protest must refer to the specific portion or portions 
of the RFQP or Contract Documents upon which the protest is based. The protest 
must include the name, address, email address, and telephone number of the pro-
testing Proposer and any person submitting the protest on behalf of or as an au-
thorized representative of the protesting Proposer. 

 
17.3 Copy to Protested Proposer.    

Upon submission of its protest to City, the protesting Proposer must also concur-
rently transmit the protest and all supporting documents to the protested Proposer, 
and to any other Proposer who has a reasonable prospect of receiving an award 
depending upon the outcome of the protest, by email or hand delivery to ensure 
delivery before the Protest Deadline. 
 

17.4 Response to Protest.    
The protested Proposer may submit a written response to the protest, provided the 
response is received by City before 5:00 p.m., within three (3) Working Days after 
the Protest Deadline or after actual receipt of the protest, whichever is sooner (the 
“Response Deadline”). The response must attach all supporting documentation. 
Material submitted after the Response Deadline will not be considered. The re-
sponse must include the name, address, email address, and telephone number of 
the person responding on behalf of or representing the protested Proposer if differ-
ent from the protested Proposer.   
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17.5 Copy to Protesting Proposer.    
Upon submission of its response to the protest to the City, the protested Proposer 
must also concurrently transmit by email or hand delivery, by or before the Re-
sponse Deadline, a copy of its response and all supporting documents to the pro-
testing Proposer and to any other Proposer who has a reasonable prospect of re-
ceiving an award depending upon the outcome of the protest. 

 
17.6 Exclusive Remedy.    

The procedure and time limits set forth in this Section are mandatory and are the 
Proposer’s sole and exclusive remedy in the event of a protest. A Proposer’s failure 
to comply with these procedures will constitute a waiver of any right to further pur-
sue a protest, including filing a Government Code Claim or initiation of legal pro-
ceedings.   

 
17.7 Right to Award.    

City reserves the right, acting in its sole discretion, to reject any protest that it de-
termines lacks merit, to award the Contract to the Proposer it has determined to be 
the best choice for the City, and to proceed with the Project notwithstanding any 
pending or continuing challenge to its determination. 

 
18. LICENSE(S)    

The successful Proposer and its Subcontractor(s) must possess the California contractor’s li-
cense(s) in the classification(s) required by law to perform the Work. The successful proposer 
must also obtain a City business license within ten (10) days following City’s issuance of the Notice 
of Potential Award. Subcontractors must also obtain a City business license before performing 
any Work. 

 
END OF REQUEST FOR QUALIFICATIONS AND PROPOSALS 
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QUALIFICATIONS AND PROPOSAL FORM 
 

As-Needed Earthwork, Maintenance, General Contracting, and Emergency Response Services 
______________________________________________________ (“Proposer”) hereby submits 
this Qualifications and Proposal to the City of San Ramon (“City”) in response to the City's Request 
for Qualifications and Proposals ("RFQP") for the above-referenced project ("Project") and in ac-
cordance with the Contract Documents referenced in the RFQP. 
   

PART I - QUALIFICATIONS 
 
A. General Information 
 
Proposer Business Name: _______________________________________________  
 
Check One:  ___ Corporation (State of incorporation: ___________________) 
  ___ Partnership 
  ___ Sole Proprietorship 

___ Joint Venture of: ______________________________ 
___ Other: _______________________________________ 
 

Main Office Address and Phone:  _________________________________ 
 
____________________________________________________________ 
 
Local Office Address and Phone:  _________________________________ 
 
____________________________________________________________ 
 
Website address: _____________________________________________ 
 
Owner of Business: ____________________________________________ 
 
Contact Name and Title: ________________________________________ 
 
Contact Phone and Email: _______________________________________ 
 
Proposer’s California Contractor’s License Number(s): ________________ 
 
Proposer’s DIR Registration Number: ____________________________________ 
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B.  Proposer Experience 
 
1.  How many years has Proposer been in business under its present business name?   
____ years 
 
2.  Has Proposer completed projects similar in type and size to this Project as a general contrac-
tor?  
_____ Yes _____ No 
 
3.  Has Proposer ever been disqualified from a bid on grounds that it is not responsible, or other-
wise disqualified or disbarred from bidding under state or federal law?   
_____ Yes _____ No  
 
If yes, provide additional information on a separate sheet regarding the disqualification or disbar-
ment, including the name and address of the agency or owner of the project, the type and size of 
the project, the reasons that Proposer was disqualified or disbarred, and the month and year in 
which the disqualification or disbarment occurred. 
 
4.  Has Proposer ever been terminated for cause, alleged default, or legal violation from a con-
struction project, either as a general contractor or as a subcontractor? 
_____ Yes _____ No  
 
If yes, provide additional information on a separate sheet regarding the termination, including 
the name and address of the agency or owner of the subject project, the type and size of the 
project, whether Proposer was under contract as a general contractor or a subcontractor, the 
reasons that Proposer was terminated, and the month and year in which the termination oc-
curred.  
 
5.  In the last five (5) years, from the Proposal Submission, has the Proposer paid liquidated dam-
ages in excess of ten thousand dollars ($10,000) or ten percent (10%) of the value of a contract? 
_____ Yes _____ No  
 
If yes, provide additional information on a separate sheet regarding the amount in liquidated 
damages, including the name and address of the agency or owner of the subject project, the type 
and size of the project, whether Proposer was under contract as a general contractor or a sub-
contractor, and the month and year in which the termination occurred.  
 
6.  Briefly describe Proposer’s experience with respect to items 6.a – 6.i, listed below, on separate 
sheet(s) labelled “Responses to Qualifications and Proposal Part I, B.6.” A concise paragraph for 
each item is appropriate, with emphasis on neatness, clarity, and brevity.  
 

a. Experience working in the public right-of-way including residential, collector and arterial 
roads;  

b. Business organization and financial capacity to perform the Work on an on-call basis; 
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c. Adequate full-time, skilled labor and supervision to perform the Work on an on-call basis; 
d. Experience performing the kinds of work for which the contractor is applying; 
e. Quality of referenced work; 
f. Availability of equipment, tools, materials and staff with emphasis on ability to respond 

to emergencies; 
g. Cost based on unit rates and referenced projects and clients; 
h. Experience with GIS, web based or similar incident and work order tracking; and 
i. Other information presented in proposal such as special equipment, unique approaches 

to the work, demonstrated ingenuity and other expertise.  
 
7.  List three of Proposer’s recent past public projects performed as general contractor which are 
most similar to this Project including scope and character of the work: 
 

Project #1: _____________________________________________ 
 
Project #2: _____________________________________________ 
 
Project #3: _____________________________________________ 
 

Using the tables provided below, provide all of the following information for each project identi-
fied above, using "N/A" for any information that is clearly inapplicable to that project, and at-
taching clearly labelled additional pages if space is needed for additional explanation: 
 

a. Project name, location, and description; 
b. Owner (name, address, email, and phone number); 
c. Architect or engineer (name, email, and phone number); 
d. Project and/or construction manager (name, email, and phone number); 
e. Whether this was a task order or on-call contract; 
f. Initial contract price and final contract price (including change orders); 
g. Original scheduled completion date and actual date of completion; 
h. Time extensions granted (number of days); 
i. Number and amount of stop notices filed; 
j. Amount of any liquidated damages assessed against Proposer; and 
k. Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration in-

volving Proposer. 
  



 
As-Needed Earthwork, Maintenance,  QUALIFICATIONS AND PROPOSAL 
General Contracting, and Emergency Response Services  Page iv 

Project #1: 
Item: Project Information: 

a.  
b.  
c.  
d.  
e.  
f.  
g.  
h.  
i.  
j.  
k.  

 
Additional pages attached for Project #1?  _____ Yes _____ No 
 
Project #2: 
Item: Project Information: 
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Additional pages attached for Project #2?  _____ Yes _____ No 
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Project #3: 
Item: Project Information: 

a.  
b.  
c.  
d.  
e.  
f.  
g.  
h.  
i.  
j.  
k.  

Additional pages attached for Project #3?  _____ Yes _____ No 
 
C. Safety 
1.  Provide Proposer’s Experience Modification Rate (EMR) for the last three years: 
  

Year EMR 
  
  
  

 
2.  Complete the following, based on information provided in Proposer’s CalOSHA Form 300 or 
Form 300A, Annual Summary of Work-Related Illnesses and Injuries, from the most recent past 
calendar year: 
 

 Number of lost workday cases:  ____ 
 Number of medical treatment cases: ____ 
 Number of deaths:   ____ 
 

3.  Has Proposer ever been cited, fined, or prosecuted by any local, state, or federal agency, in-
cluding OSHA, CalOSHA, or EPA, for violation of any law, regulation, or requirements pertaining 
to health and safety?_____ Yes _____ No  
 
If yes, provide additional information on a separate sheet regarding each such citation, fine, or 
prosecution, including the name and address of the agency or owner of the project, the type and 
size of the project, the reasons for and nature of the citation, fine, or prosecution, and the month 
and year in which the incident giving rise to the citation, fine, or prosecution occurred. 
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4.  Name, title, and email for person responsible for Proposer’s safety program:  
 
_________________________________________ ______________________ 
Name    Title   Email 
 

PART II - PROPOSAL 
 
1. Price Schedule.  Proposer proposes to perform and fully complete each Work Order issued 

for the Project as specified in the Contract Documents, within the time required for full 
completion of each Work Order, including all labor, materials, supplies, and equipment and 
all other direct or indirect costs including, but not limited to, taxes, insurance, bonding and 
all overhead and profit for the following price (“Base Price”) based upon the items and es-
timated quantities set forth in the accompanying Price Schedule, which is incorporated 
herein: $_______________________________________. 

 
2. Addenda.  Proposer agrees that it has confirmed receipt of or access to, and reviewed, all 

addenda issued for this Proposal. Proposer waives any claims it might have against the City 
based on its failure to receive, access, or review any addenda for any reason. Proposer spe-
cifically acknowledges receipt of the following addenda: 

 
 Addendum: Date Received:   Addendum: Date Received: 
 #01  _____________   #05  _____________ 

#02  _____________   #06  _____________ 
#03  _____________   #07  _____________ 
#04  _____________   #08  _____________ 

 
3. Proposer’s Certifications and Warranties.  By signing and submitting this Proposal, Pro-

poser certifies and warrants the following: 
 

3.1 Examination of Contract Documents.  Proposer has thoroughly examined the Con-
tract Documents and represents that, to the best of Proposer’s knowledge, there are 
no errors, omissions, or discrepancies in the Contract Documents, subject to the limi-
tations of Public Contract Code § 1104. 

 
3.2 Local Conditions.  Proposer has had the opportunity to examine the local conditions 

within the City of San Ramon. 
 
3.3 Proposer Responsibility.  Proposer is a responsible contractor, with the necessary 

ability, capacity, experience, skill, qualifications, workforce, equipment, and resources 
to perform or cause the Work to be performed in accordance with the Contract Doc-
uments and within the Contract Time. 

 
3.4 Responsibility for Proposal.  Proposer has carefully reviewed this Proposal and is 

solely responsible for any errors or omissions contained in its completed Proposal. All 
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statements and information provided in this Proposal and enclosures are true and 
correct to the best of Proposer’s knowledge.  

 
3.5 Nondiscrimination.  In preparing this Proposal, the Proposer has not engaged in dis-

crimination against any prospective or present employee or Subcontractor on 
grounds of race, color, ancestry, national origin, ethnicity, religion, sex, sexual orien-
tation, age, disability, or marital status. 

 
3.6 Non-Collusion.  The undersigned has not colluded with any other Proposer to submit 

a sham Proposal, engage in price fixing, or otherwise contravene a fair, competitive 
process in violation of the terms or intent of Public Contract Code section 7106. 

 
4. Award of Contract.  By signing, initialing, and submitting this Proposal, Proposer agrees that 

if Proposer is awarded the Contract for the Project, within ten days following issuance of 
the Notice of Potential Award to Proposer, Proposer will do all of the following within the 
timeline specified above with the exception of Execute Contract: 

 
4.1 Execute Contract.  Within ten (10) calendar days of receipt of the Contract, Proposer 

will enter into the Contract with City in accordance with the terms of this Proposal, by 
signing and submitting to City the Contract prepared by City using the form included 
with the Contract Documents;  

 
4.2 Submit Required Bonds. Submit to City a payment bond and a performance bond, 

each for 100% of the Contract Price, using the bond forms provided and in accordance 
with the requirements of the Contract Documents; and 

 
4.3 Insurance Requirements.  Submit to City the insurance certificate(s) and endorse-

ment(s) as required by the Contract Documents, as stated: 
 

  Prior to execution of the awarded contract, Contractor must procure and pro-
vide proof of the insurance coverage required by this Section in the form of cer-
tificates and endorsements acceptable to City. The required insurance must 
cover the activities of Contractor and its Subcontractors relating to or arising 
from the performance of the Work, and must remain in full force and effect at 
all times during the Term and any Extension Term. All required insurance must 
be issued by a company licensed to do business in the State of California, and 
each such insurer must have an A.M. Best’s financial strength rating of “A” or 
better and a financial size rating of “VIII” or better. If Contractor fails to provide 
any of the required coverage in full compliance with the requirements of the 
Contract Documents, City may, at its sole discretion, purchase such coverage at 
Contractor’s expense and deduct the cost from payments due to Contractor, or 
terminate the Contract for default. The procurement of the required insurance 
will not be construed to limit Contractor’s liability under this Contract or to fulfill 
Contractor’s indemnification obligations under this Contract. 
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(A) Policies and Limits. The following insurance policies and limits are required for 
this Contract, unless otherwise specified in the Special Conditions: 

 
(1) Commercial General Liability (“CGL”) Insurance:  The CGL insurance policy must be 
issued on an occurrence basis, written on a comprehensive general liability form, and 
must include coverage for liability arising from Contractor’s or its Subcontractor’s acts 
or omissions in the performance of the Work, including contractor’s protected cover-
age, contractual liability, products and completed operations, and broad form prop-
erty damage, with limits of at least $2,000,000 per occurrence and at least $4,000,000 
general aggregate. The CGL insurance coverage may be arranged under a single policy 
for the full limits required or by a combination of underlying policies with the balance 
provided by excess or umbrella policies, provided each such policy complies with the 
requirements set forth in this Section, including required endorsements. 

 
(2) Automobile Liability Insurance: The automobile liability insurance policy must pro-
vide coverage of at least $2,000,000 combined single-limit per accident for bodily in-
jury, death, or property damage, including hired and non-owned auto liability. 

 
(3) Workers’ Compensation Insurance and Employer’s Liability: The workers’ compen-
sation and employer’s liability insurance policy must comply with the requirements of 
the California Labor Code, providing coverage of at least $1,000,000 or as otherwise 
required by the statute. If Contractor is self-insured, Contractor must provide its Cer-
tificate of Permission to Self-Insure, duly authorized by the DIR. 

 
(4) Pollution Liability Insurance (applicable only for contractors proposing to do work 
in storm drains, creeks or drainages): The pollution liability insurance policy must be 
issued on an occurrence basis, providing coverage of at least $1,000,000 for all loss 
arising out of claims for bodily injury, death, property damage, or environmental dam-
age caused by pollution conditions resulting from the Work. 

 
(B) Notice. Each certificate of insurance must state that the coverage afforded by the 
policy or policies will not be reduced, cancelled or allowed to expire without at least 30 days 
written notice to City, unless due to non-payment of premiums, in which case ten days 
written notice must be made to City. 

 
(C) Waiver of Subrogation. Each required policy must include an endorsement provid-
ing that the carrier will waive any right of subrogation it may have against City. 

 
(D) Required Endorsements. The CGL policy, automobile liability policy, pollution lia-
bility policy, and builder’s risk policy must include the following specific endorsements: 

 
(1) The City, including its Council, officials, officers, employees, agents, volunteers 
and consultants (collectively, “Additional Insured”) must be named as an additional 
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insured for all liability arising out of the operations by or on behalf of the named in-
sured, and the policy must protect the Additional Insured against any and all liability 
for personal injury, death or property damage or destruction arising directly or indi-
rectly in the performance of the Contract. The additional insured endorsement must 
be provided using ISO form CG 20 10 11 85 or an equivalent form approved by the 
City. 

 
(2) The inclusion of more than one insured will not operate to impair the rights of one 
insured against another, and the coverages afforded will apply as though separate 
policies have been issued to each insured. 

 
(3) The insurance provided by Contractor is primary and no insurance held or owned 
by any Additional Insured may be called upon to contribute to a loss. 

 
(4) This policy does not exclude explosion, collapse, underground excavation hazard, 
or removal of lateral support. 
 

(E) Contractor’s Responsibilities. This Section 4.3 establishes the minimum require-
ments for Contractor’s insurance coverage in relation to this Project, but is not intended to 
limit Contractor’s ability to procure additional or greater coverage. Contractor is responsi-
ble for its own risk assessment and needs and is encouraged to consult its insurance pro-
vider to determine what coverage it may wish to carry beyond the minimum requirements 
of this Section. Contractor is solely responsible for the cost of its insurance coverage, in-
cluding premium payments, deductibles, or self-insured retentions, and no Additional In-
sured will be responsible or liable for any of the cost of Contractor’s insurance coverage. 

 
(F) Deductibles and Self-Insured Retentions. Any deductibles or self-insured reten-
tions that apply to the required insurance (collectively, “deductibles”) in excess of $100,000 
are subject to approval by the City’s Risk Manager, acting in his or her sole discretion, and 
must be declared by Contractor when it submits its certificates of insurance and endorse-
ments pursuant to this Section 4.3. If the City’s Risk Manager determines that the deducti-
bles are unacceptably high, at City’s option, Contractor must either reduce or eliminate the 
deductibles as they apply to City and all required Additional Insured; or must provide a fi-
nancial guarantee, to City’s satisfaction, guaranteeing payment of losses and related inves-
tigation, claim administration, and legal expenses. 

 
(G)  Subcontractors. Contractor must ensure that each Subcontractor is required to 
maintain the same insurance coverage required under this Section 4.3, with respect to its 
performance of Work on the Project, including those requirements related to the Additional 
Insureds and waiver of subrogation, but excluding pollution liability or builder’s risk insur-
ance unless otherwise specified in the Special Conditions. A Subcontractor may be eligible 
for reduced insurance coverage or limits, but only to the extent approved in writing in ad-
vance by the City’s Risk Manager. Contractor must confirm that each Subcontractor has 
complied with these insurance requirements before the Subcontractor is permitted to 
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begin Work on the Project. Upon request by the City, Contractor must provide certificates 
and endorsements submitted by each Subcontractor to prove compliance with this require-
ment. The insurance requirements for Subcontractors do not replace or limit the Contrac-
tor’s insurance obligations.  
 
By initialing below, Respondent affirms that (1) Respondent has read and understands the 
insurance requirements outlined in General Conditions, Article 4.3, (2) the cost of providing 
such insurance has been incorporated in the Respondent’s Proposal, and (3) Respondent 
will be able to obtain the required insurance coverage if awarded the contract. 
 
Initial Here:   

 
This Proposal is hereby submitted on _________________________, 2021. 
 
 
s/ ___________________________ ______________________________________ 

Name and Title  
 
s/ ___________________________ ______________________________________ 
[See Section 13.2 of RFQP]  Name and Title  
 
_____________________________ ______________________________________ 
Company Name   License #, Expiration Date, and Classification 
 
____________________________ ______________________________________ 
Address    DIR Registration # 
 
_____________________________ ______________________________________ 
City, State, Zip    Phone 
 
_____________________________ ______________________________________ 
Contact Name    Contact Email 
 

END OF QUALIFICATIONS AND PROPOSAL
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PRICE SCHEDULE 
 

This Price Schedule must be completed in ink and included with the sealed Proposal. Pricing must 
be provided for each Item as indicated. Items marked “(SW)” are Specialty Work that must be 
performed by a qualified Subcontractor. The lump sum or unit cost for each item must be inclusive 
of all costs, whether direct or indirect, including profit and overhead, for performing the Work as 
specified in the Contract Documents. The sum of all amounts entered in the “Extended Total 
Amount” column must be identical to the Base Price entered in Section 1 of Part II - Proposal of 
the Proposal form. 
 
AL = Allowance   CF = Cubic Feet   CY = Cubic Yard  EA = Each  LB = Pounds  
LF = Linear Foot  LS = Lump Sum PD = Per Day  SF = Square Feet  
SY = Square Yard TON = Ton (2000 lbs.)  
 

ITEM 
NO. ITEM DESCRIPTION UNIT UNIT 

COST 
1 Laborer Hour $ 
2 Operator Hour $ 
3 Foreman Hour $ 
4 Excavator Hour $ 
5 Truck Hour $ 
6 Bulldozer Hour $ 
7 Markup % $ 
8 Bonds   

9 Any specialized equipment appropriate to 
the services   

10    
11    
12    

 
 
 
PROPOSER NAME: ______________________________________________________ 
 

END OF PRICE SCHEDULE
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SUBCONTRACTOR LIST FORM 
 
For each Subcontractor that will perform a portion of the Work,1 the Proposer must list a descrip-
tion of the Work, the name of the Subcontractor, its California contractor license number, the 
location of its place of business, and its DIR registration number.   
 

DESCRIPTION 
OF WORK 

SUBCONTRACTOR 
NAME 

 

CALIFORNIA CON-
TRACTOR LI-
CENSE NO. 

LOCATION OF 
BUSINESS 

DIR REG. NO. 

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
 

    

 
END OF SUBCONTRACTOR LIST

                                                 
1 For street or highway construction, this requirement applies to any subcontract of $10,000 or more. 
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Contract 
 
This public works contract (“Contract”) is entered into by and between the City of San Ramon 
(“City”) and _______________________________________ (“Contractor”), for work on the As-
Needed Earthwork, Maintenance, General Contracting, and Emergency Response Services 
(“Project”). 
 
The parties agree as follows: 
 
1. Award of Contract.  In response to the City’s Request for Qualifications and Proposals 

(“RFQP”), Contractor submitted a Proposal to perform the specified scope of Work, pursu-
ant to Work Orders issued by City, including, but not limited to creek bank stabilization; 
erosion control and repair; temporary winterization of landslides; landslide stabilization 
and repair; sediment removal from flood control channels; V-ditch cleaning, repair and re-
placement; localized storm drain cleaning, repair and replacement; catch basin repair and 
replacement; trash capture device installation; minor retaining wall construction and re-
pair; sound wall repair; foundation construction for signs, monuments and art work; minor 
concrete flatwork; installation of emergency flood control measures; debris removal; minor 
structural repairs or improvements; and services, emergency response for the above listed 
items, on an on-call, as-needed basis. On _____________, 2021, City authorized award of 
this Contract to Contractor, City Council Resolution No. 2021-XXX. 

 
2. Contract Documents.  The RFQP Documents incorporated into this Contract include and 

are comprised of all of the documents listed below. The definitions provided in Article 1 of 
the General Conditions apply to all of the Contract Documents, including this Contract. 

 
2.1 Request for Qualifications and Proposals; 
2.2 Addenda, if any;  
2.3 Proposal, and all attachments thereto, including Price Schedule;  
2.4 Contract;  
2.5 Payment, Performance, and Warranty Bonds; 
2.6 Special Conditions;  
2.7 General Conditions;  
2.8 Technical Specifications; 
2.9 Appendix A – City of San Ramon Standard Details; 
2.10 Work Order(s);  
2.11 Change Orders, if any;  
2.12 2018 Caltrans Standard Specifications; and 
2.13 Specified portions of the 2018 Caltrans Standard Plans. 

 
3. Scope of Work.  The Work to be performed under this Contract will be completed through 

individual Work Orders on an on-call, as-needed basis, as set forth in Section 4, below. Con-
tractor agrees to perform all of the Work required for each Work Order, as specified in the 
Contract Documents, all of which are fully incorporated herein. Contractor must provide, 
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furnish, and supply all things necessary and incidental for the timely performance and com-
pletion of the Work, including all necessary labor, materials, supplies, tools, plant, equip-
ment, transportation, services, appliances, appurtenances, onsite facilities, and utilities, un-
less otherwise specified in the Contract Documents. Contractor also agrees to use its best 
efforts to diligently prosecute and complete the Work in a professional and expeditious 
manner and to meet or exceed the performance standards required by the Contract Docu-
ments. 

 
4. Work Orders.  When the need for Work arises under this Contract, as determined by City, 

City will issue a Work Order to Contractor, identifying the nature and location(s) of the spe-
cific Work to be performed and other information or instructions that may be relevant to 
performance of the Work encompassed in the Work Order.  

 
4.1 Time for Completion.  A Work Order may specify time for commencement and com-

pletion of the Work included in the Work Order. Contractor must immediately notify 
the Project Manager if Contractor believes it will not be able to commence or com-
plete the Work within the time(s) specified in the Work Order. City reserves the right 
to separately contract with another contractor or to use its own forces to perform 
Work that Contractor is unable or unwilling to perform Work within the time speci-
fied by a Work Order. 

 
4.2 Work Order Schedule.  If required by the Work Order, Contractor must provide City 

with a detailed Work Order schedule for performing the specified Work. The Work 
Order schedule must identify “Work tasks,” “start day,” and “finish day” for each 
Work item specified in the Work Order. The schedule must comply with the require-
ments of Section 5.2 of the General Conditions. If City requests a Work Order meet-
ing with Contractor prior to performance of Work specified in a Work Order, Con-
tractor must submit the Work Order schedule at least five working days before the 
Work Order meeting. See General Conditions Section 5.3, regarding Delay and Ex-
tension of Contract Time.  

 
4.3 Completion of Work Order.  Once the Work specified in a Work Order is complete, 

Contractor must notify the Project Manager in writing. The Project Manager will in-
spect the Work and issue a punch list if there are any deficiencies in the Work. Con-
tractor must complete or resolve the punch list items within the time specified by 
the Project Manager. If Contractor fails to complete or resolve the punch list items 
within the specified time, City may elect to complete or resolve the outstanding 
items and backcharge Contractor for the City’s cost including a 25% markup, which 
may be deducted from any payment due or to become due to Contractor. 

 
5. Payment.  As full and complete compensation for Contractor’s timely performance and 

completion of the Work, including all direct and indirect costs to perform the Work, in strict 
accordance with the terms and conditions of the Contract Documents, City will pay Con-
tractor for performance of each Work Order based on the itemized prices included in the 
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Price Schedule, and as further specified in the Contract Documents. The total compensation 
payable to Contractor pursuant to this Contract will not exceed $499,999 (“Contract 
Price”). 

 
6. Term and Extensions.  This Contract will become effective on execution date (“Effective 

Date”), and will expire on December 31, 2024(“Term”), unless (A) the Contract Price is ex-
hausted before the end of the Term, (B) the Contract is terminated sooner in accordance 
with Article 13 of the General Conditions, or (C) the Contract is extended, as set forth below.  

 
6.1 Extension Terms. At the City’s option, to be exercised in the City’s sole discretion, 

this Contract may be extended beyond the initial Term by one or two additional 
successive one-year terms (individually, an “Extension Term”), provided the total 
compensation due to Contractor under the Term and any Extension Term does not 
exceed the maximum Contract Price. The City may elect to extend the Contract for 
an Extension Term by providing written notice of intent to Contractor at least 90 
days prior to expiration of the current Term or Extension Term, as applicable. If Con-
tractor does not wish to extend the Contract, it must notify the City in writing within 
21 days following the City’s notice of intent to extend the Contract. Failure to timely 
notify the City in this regard will be deemed agreement to extend the Contract. 

 
6.2 Conditions.  Any Extension Term will be subject to the same terms and agreements 

applicable to the initial Term except that the prices set forth in the Price Schedule 
may be adjusted by mutual agreement of the parties, memorialized in a Change Or-
der, for a percentage not to exceed the Consumer Price Index increase for all urban 
consumers for the San Francisco-Oakland-Hayward area for the immediately pre-
ceding year. 

 
7. Liquidated Damages.  City will assess liquidated damages in the amount of $500 per day 

for each day Work remains incomplete within the applicable Contract Time for a Work Or-
der. Any such liquidated damages may be deducted from City’s payments due or to become 
due to Contractor under this Contract.  

 
8. Labor Code Compliance.   
 

8.1 General.  This Contract is subject to all applicable requirements of Chapter 1 of Part 
7 of Division 2 of the Labor Code, including requirements pertaining to wages, work-
ing hours and workers’ compensation insurance, as further specified in Article 9 of 
the General Conditions.   

 
8.2 Prevailing Wages.  This Project is subject to the prevailing wage requirements ap-

plicable to the locality in which the Work is to be performed for each craft, classifi-
cation or type of worker needed to perform the Work, including employer payments 
for health and welfare, pension, vacation, apprenticeship and similar purposes. Cop-
ies of these prevailing rates are available online at http://www.dir.ca.gov/DLSR. 

http://www.dir.ca.gov/DLSR
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8.3 DIR Registration.  City may not enter into the Contract with a proposer without 

proof that the proposer and its Subcontractors are registered with the California 
Department of Industrial Relations to perform public work pursuant to Labor Code 
§ 1725.5, subject to limited legal exceptions. 

 
9. Workers’ Compensation Certification.  Pursuant to Labor Code § 1861, by signing this Con-

tract, Contractor certifies as follows: “I am aware of the provisions of Labor Code § 3700 
which require every employer to be insured against liability for workers’ compensation or 
to undertake self-insurance in accordance with the provisions of that code, and I will comply 
with such provisions before commencing the performance of the Work on this Contract.” 

 
10.  Insurance and Bond.  Contractor must maintain and provide proof of insurance coverage. 

The required insurance must cover the activities of Contractor and its Subcontractors relat-
ing to or arising from the performance of the Work, and must remain in full force and effect 
at all times during the Term and any Extension Term.  All required insurance must be issued 
by a company licensed to do business in the State of California, and each such insurer must 
have an A.M. Best’s financial strength rating of “A” or better and a financial size rating of 
“VIII” or better. If Contractor fails to provide any of the required coverage in full compliance 
with the requirements of the Contract Documents, City may, at its sole discretion, purchase 
such coverage at Contractor’s expense and deduct the cost from payments due to Contrac-
tor, or terminate the Contract for default. The procurement of the required insurance will 
not be construed to limit Contractor’s liability under this Contract or to fulfill Contractor’s 
indemnification obligations under this Contract. 

  
10.1  Policies and Limits. The following insurance policies and limits are required for this 

Contract, unless otherwise specified in the Special Conditions: 
 

(a) Commercial General Liability (“CGL”) Insurance: The CGL insurance policy must 
be issued on an occurrence basis, written on a comprehensive general liability 
form, and must include coverage for liability arising from Contractor’s or its 
Subcontractor’s acts or omissions in the performance of the Work, including 
contractor’s protected coverage, contractual liability, products and completed 
operations, and broad form property damage, with limits of at least 
$2,000,000 per occurrence and at least $4,000,000 general aggregate. The CGL 
insurance coverage may be arranged under a single policy for the full limits 
required or by a combination of underlying policies with the balance provided 
by excess or umbrella policies, provided each such policy complies with the 
requirements set forth in this Section, including required endorsements. 

(b) Automobile Liability Insurance: The automobile liability insurance policy must 
provide coverage of at least $2,000,000 combined single-limit per accident for 
bodily injury, death, or property damage, including hired and non-owned auto 
liability. 
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(c) Workers’ Compensation Insurance and Employer’s Liability: The workers’ com-
pensation and employer’s liability insurance policy must comply with the re-
quirements  of  the  California  Labor  Code,  providing  coverage  of  at  least 
$1,000,000 or as otherwise required by the statute. If Contractor is self-in-
sured, Contractor must provide its Certificate of Permission to Self-Insure, duly 
authorized by the DIR. 

(d) Pollution Liability Insurance (applicable only for contractors proposing to do 
work in storm drains, creeks or drainages): The pollution liability insurance pol-
icy must be issued on an occurrence basis, providing coverage of at least 
$1,000,000 for all loss arising out of claims for bodily injury, death, property 
damage, or environmental damage caused by pollution conditions resulting 
from the Work. 

  
10.2  Notice. Each certificate of insurance must state that the coverage afforded by the pol-

icy or policies will not be reduced, cancelled or allowed to expire without at least 30 
days written notice to City, unless due to non-payment of premiums, in which case 
ten days written notice must be made to City. 

 
10.3  Waiver of Subrogation. Each required policy must include an endorsement providing 

that the carrier will waive any right of subrogation it may have against City. 
 
10.4 Required Endorsements. The CGL policy, automobile liability policy, pollution liability 

policy, and builder’s risk policy must include the following specific endorsements: 
  

(a) The City, including its Council, officials, officers, employees, agents, volunteers 
and consultants (collectively, “Additional Insured”) must be named as an ad-
ditional insured for all liability arising out of the operations by or on behalf of 
the named insured, and the policy must protect the Additional Insured against 
any and all liability for personal injury, death or property damage or destruc-
tion arising directly or indirectly in the performance of the Contract. The addi-
tional insured endorsement must be provided using ISO form CG 20 10 11 85 
or an equivalent form approved by the City. 

(b) The inclusion of more than one insured will not operate to impair the rights of 
one insured against another, and the coverages afforded will apply as though 
separate policies have been issued to each insured. 

(c) The insurance provided by Contractor is primary and no insurance held or 
owned by any Additional Insured may be called upon to contribute to a loss. 

(d) This policy does not exclude explosion, collapse, underground excavation haz-
ard, or removal of lateral support. 
 

10.5 Contractor’s Responsibilities. The minimum requirements for Contractor’s insurance 
coverage in relation to this Project, but is not On-Call Concrete and Sidewalk Repairs 
intended to limit Contractor’s ability to procure additional or greater coverage. Con-
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tractor is responsible for its own risk assessment and needs and is encouraged to con-
sult its insurance provider to determine what coverage it may wish to carry beyond 
the minimum requirements of this Section. Contractor is solely responsible for the 
cost of its insurance coverage, including premium payments, deductibles, or self-in-
sured retentions, and no Additional Insured will be responsible or liable for any of the 
cost of Contractor’s insurance coverage. 

 
10.6 Deductibles and Self-Insured Retentions. Any deductibles or self-insured retentions 

that apply to the required insurance (collectively, “deductibles”) in excess of $100,000 
are subject to approval by the City’s Risk Manager, acting in his or her sole discretion, 
and must be declared by Contractor when it submits its certificates of insurance and 
endorsements pursuant to this section. If the City’s Risk Manager determines that the 
deductibles are unacceptably high, at City’s option, Contractor must either reduce or 
eliminate the deductibles as they apply to City and all required Additional Insured; or 
must provide a financial guarantee, to City’s satisfaction, guaranteeing payment of 
losses and related investigation, claim administration, and legal expenses. 

 
10.7 Subcontractors. Contractor must ensure that each Subcontractor is required to main-

tain the same insurance coverage required under this section, with respect to its per-
formance of Work on the Project, including those requirements related to the Addi-
tional Insureds and waiver of subrogation, but excluding pollution liability or builder’s 
risk insurance unless otherwise specified in the Special Conditions. A Subcontractor 
may be eligible for reduced insurance coverage or limits, but only to the extent ap-
proved in writing in advance by the City’s Risk Manager. Contractor must confirm that 
each Subcontractor has complied with these insurance requirements before the Sub-
contractor is permitted to begin Work on the Project. Upon request by the City, Con-
tractor must provide certificates and endorsements submitted by each Subcontractor 
to prove compliance with this requirement. The insurance requirements for Subcon-
tractors do not replace or limit the Contractor’s insurance obligations. 

 
10.8 Warranty Bond. As a condition precedent to Final Completion of any Work Order, 

Contractor must submit a warranty bond, using the form included with the Contract 
Documents, to guarantee its Work as specified in Article 11, Completion and Warranty 
Procedures. The warranty bond must be issued by a surety admitted in California for 
15% of the final Contract Price or as otherwise specified in the Contract Documents. 
If an issuing surety cancels the bond or becomes insolvent, within seven days follow-
ing written notice from City, Contractor must substitute a surety acceptable to City. 

 
CONTRACTOR has read and acknowledges the insurance requirements outlined above: 
 
INITIAL HERE    

 
11. Conflicts of Interest.  Contractor, its employees, Subcontractors and agents, may not have, 

maintain or acquire a conflict of interest in relation to this Contract in violation of any City 
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ordinance or requirement, or in violation of any California law, including Government Code 
§ 1090 et seq., or the Political Reform Act, as set forth in Government Code § 81000 et seq. 
and its accompanying regulations. Any violation of this Section constitutes a material 
breach of the Contract. 

 
12. Independent Contractor.  Contractor is an independent contractor under this Contract and 

will have control of the Work and the means and methods by which it is performed. Contractor 
and its Subcontractors are not employees of City and are not entitled to participate in any 
health, retirement, or any other employee benefits from City. 

 
13. Notice.  Any notice, billing, or payment required by or pursuant to the Contract Documents 

must be made in writing, signed, dated and sent to the other party by personal delivery, 
U.S. Mail, a reliable overnight delivery service, or by email as a PDF file. Notice is deemed 
effective upon delivery, except that service by U.S. Mail is deemed effective on the second 
working day after deposit for delivery. Notice for each party must be given as follows: 

 
City: 

  
 City of San Ramon 

Attn:  Christina Franco, City Clerk 
 7000 Bollinger Canyon Road 
 San Ramon, CA 94583 
 cityclerk@sanramon.ca.gov  

Copy to: Amy Amiri, Senior CIP Analyst 
aamiri@sanramon.ca.gov 
Contractor:  

 Name:_____________________________________ 
 Address:___________________________________ 
 City/State/Zip:_______________________________ 
 Phone:_____________________________________ 
 Attn:_______________________________________ 
 Email:______________________________________ 
 Copy to:____________________________________ 
 
14. General Provisions. 
 

14.1 Assignment and Successors.  Contractor may not assign its rights or obligations un-
der this Contract, in part or in whole, without City’s written consent. This Contract 
is binding on Contractor’s and City’s lawful heirs, successors and permitted assigns. 

 
14.2 Third Party Beneficiaries.  There are no intended third party beneficiaries to this 

Contract. 
 

mailto:cityclerk@sanramon.ca.gov
mailto:aamiri@sanramon.ca.gov
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14.3 Governing Law and Venue.  This Contract will be governed by California law and 
venue will be in the Contra Costa County Superior Court, and no other place. Con-
tractor waives any right it may have pursuant to Code of Civil Procedure § 394, to 
file a motion to transfer any action arising from or relating to this Contract to a 
venue outside of Contra Costa County, California. 

 
14.4 Amendment.  No amendment or modification of this Contract will be binding unless 

it is in a writing duly authorized and signed by the parties to this Contract. 
 
14.5 Integration.  This Contract and the Contract Documents incorporated herein, includ-

ing authorized amendments or Change Orders thereto, constitute the final, com-
plete, and exclusive terms of the agreement between City and Contractor. 

 
14.6 Severability.  If any provision of the Contract Documents is determined to be illegal, 

invalid, or unenforceable, in whole or in part, the remaining provisions of the Con-
tract Documents will remain in full force and effect. 

 
14.7 Authorization.  Each individual signing below warrants that he or she is authorized 

to do so by the party that he or she represents, and that this Contract is legally bind-
ing on that party. If Contractor is a corporation, signatures from two officers of the 
corporation are required pursuant to California Corporation Code § 313. 

 
14.8 Signatures and Counterparts. This Contract may be entered into by the Parties by 

signing any one or more counterparts, all of which shall constitute one and the same 
instrument. It is understood and agreed that this Contract shall become effective 
and binding when one or more counterparts have been executed by each party and 
delivered to each other party. Additionally, electronic, facsimile and scanned signa-
tures shall be binding the same as originals. 

 
The parties agree to this Contract as witnessed by the signatures below: 
 
CITY:      Approved as to form: 
 
s/      s/      
David E. Hudson, Mayor                    Martin Lysons, City Attorney 
 
Date:      Date:       
 
      Attest: 
 
s/      s/      
Joe Gorton, City Manager   Christina Franco, City Clerk 
 
Date:      Date:       
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The Foregoing Agreement has been Reviewed and Approval is Recommended: 
 
s/      
Maria Fierner, Public Works Director 
 
Date:      
 
CONTRACTOR: ___________________________________________________  

Business Name   
 
s/_______________________________  Seal:  
 
_________________________________ 
Name, Title     
 
Date: ____________________________ 
 
Second Signature (See Section 13.7): 
 
s/_______________________________ 
 
_________________________________ 
Name, Title     
 
Date: ____________________________ 
 
___________________________________________________ 
Contractor’s California License Number(s) and Expiration Date(s)   

 
 

END OF CONTRACT



 
As-Needed Earthwork, Maintenance, PAYMENT BOND 
General Contracting, and Emergency Response Services  Page 10 

Payment Bond 
 

The City of San Ramon (“City”) and ________________________ (“Contractor”) have entered 
into a contract, dated _________________, 2021 (“Contract”) for work on the As-Needed Earth-
work, Maintenance, General Contracting, and Emergency Response Services (“Project”).  The 
Contract is incorporated by reference into this Payment Bond (“Bond”). 
 
1. General.  Under this Bond, Contractor as principal and ____________________________, 

its surety (“Surety”), are bound to City as obligee in an amount not less than the maximum 
Contract Price of $499,999, under California Civil Code § 9550 et seq., to ensure payment 
to authorized claimants. This Bond is binding on the respective successors, assigns, owners, 
heirs, or executors of Surety and Contractor. 

 
2. Surety’s Obligation.  If Contractor or any of its Subcontractors fails to pay a person author-

ized in California Civil Code § 9100 to assert a claim against a payment bond, any amounts 
due under the Unemployment Insurance Code with respect to work or labor performed 
under the Contract, or any amounts required to be deducted, withheld, and paid over to 
the Employment Development Department from the wages of employees of Contractor and 
its Subcontractors under California Unemployment Insurance Code § 13020 with respect to 
the work and labor, then Surety will pay the obligation.  

 
3. Beneficiaries.  This Bond inures to the benefit of any of the persons named in California 

Civil Code § 9100, so as to give a right of action to those persons or their assigns in any suit 
brought upon this Bond. Contractor must promptly provide a copy of this Bond upon re-
quest by any person with legal rights under this Bond. 

 
4. Duration.  If Contractor promptly makes payment of all sums for all labor, materials, and 

equipment furnished for use in the performance of the Work required by the Contract, in 
conformance with the time requirements set forth in the Contract and as required by Cali-
fornia law, Surety’s obligations under this Bond will be null and void. Otherwise, Surety’s 
obligations will remain in full force and effect. 

 
5. Waivers.  Surety waives any requirement to be notified of alterations to the Contract or 

extensions of time for performance of the Work under the Contract. Surety waives the pro-
visions of Civil Code §§ 2819 and 2845. City waives the requirement of a new bond for any 
supplemental contract under Civil Code § 9550. Any notice to Surety may be given in the 
manner specified in the Contract and delivered or transmitted to Surety as follows: 

 
Attn:  _________________________________________________ 
Address:  ______________________________________________ 
City/State/Zip:  _________________________________________ 
Phone:  _______________________________________________ 
Email:  ________________________________________________ 
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6. Law and Venue.  This Bond will be governed by California law, and venue for any dispute 
pursuant to this Bond will be in the Contra Costa County Superior Court, and no other place. 
Surety will be responsible for City’s attorneys’ fees and costs in any action to enforce the 
provisions of this Bond. 

 
7. Effective Date; Execution.  This Bond is entered into and is effective on __________, 2021.  
 
 
SURETY:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
 
 
CONTRACTOR:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
 
APPROVED BY CITY:  
 
  
s/ __________________________________  ______________________________ 
     Martin Lysons, City Attorney   Date 

 
END OF PAYMENT BOND 
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Performance Bond 
 
The City of San Ramon (“City”) and __________________________ (“Contractor”) have entered 
into a contract, dated _________________, 2021 (“Contract”) for work on the As-Needed Earth-
work, Maintenance, General Contracting, and Emergency Response Services (“Project”).  The 
Contract is incorporated by reference into this Performance Bond (“Bond”). 
 
1. General.  Under this Bond, Contractor as Principal and ___________________________, its 

surety (“Surety”), are bound to City as obligee for an amount not less than the maximum 
Contract Price of $499,999 to ensure Contractor’s faithful performance of its obligations 
under the Contract. This Bond is binding on the respective successors, assigns, owners, 
heirs, or executors of Surety and Contractor. 

 
2. Surety’s Obligations.  Surety’s obligations are co-extensive with Contractor’s obligations 

under the Contract. If Contractor fully performs its obligations under the Contract, including 
its warranty obligations under the Contract, and Contractor has timely provided a warranty 
bond as required under the Contract, Surety’s obligations under this Bond will become null 
and void upon City’s acceptance of the Project, excluding any exceptions to acceptance, if 
any. Otherwise, Surety’s obligations will remain in full force and effect until expiration of 
the one-year warranty period under the Contract. 

 
3. Waiver.  Surety waives any requirement to be notified of and further consents to any alter-

ations to the Contract made under the applicable provisions of the Contract Documents, 
including changes to the scope of Work or extensions of time for performance of Work 
under the Contract. Surety waives the provisions of Civil Code §§ 2819 and 2845.   

 
4. Application of Contract Balance.  Upon making a demand on this Bond, City will make the 

Contract Balance available to Surety for completion of the Work under the Contract.  For 
purposes of this provision, the Contract Balance is defined as the total amount payable by 
City to Contractor as the Contract Price minus amounts already paid to Contractor, and 
minus any liquidated damages, credits, or backcharges to which City is entitled under the 
terms of the Contract. 

 
5. Contractor Default.  Upon written notification from City of Contractor’s termination for 

default under Article 13 of the Contract General Conditions, time being of the essence, 
Surety must act within the time specified in Article 13 to remedy the default through one 
of the following courses of action: 

 
5.1 Arrange for completion of the Work under the Contract by Contractor, with City’s 

consent, but only if Contractor is in default solely due to its financial inability to 
complete the Work;  

 



 
As-Needed Earthwork, Maintenance, PERFORMANCE BOND 
General Contracting, and Emergency Response Services  Page 13 

5.2 Arrange for completion of the Work under the Contract by a qualified contractor 
acceptable to City, and secured by performance and payment bonds issued by an 
admitted surety as required by the Contract Documents, at Surety’s expense; or 

 
5.3 Waive its right to complete the Work under the Contract and reimburse City the 

amount of City’s costs to have the remaining Work completed. 
 
6. Surety Default.  If Surety defaults on its obligations under the Bond, City will be entitled to 

recover all costs it incurs due to Surety’s default, including legal, design professional, or 
delay costs.   

 
7. Notice.  Any notice to Surety may be given in the manner specified in the Contract and sent 

to Surety as follows: 
 

Attn:  _________________________________________________ 
Address:  ______________________________________________ 
City/State/Zip:  _________________________________________ 
Phone:  _______________________________________________ 
Fax:  __________________________________________________ 
Email:  ________________________________________________ 

 
8. Law and Venue.  This Bond will be governed by California law, and venue for any dispute 

pursuant to this Bond will be in the Contra Costa County Superior Court, and no other place. 
Surety will be responsible for City’s attorneys’ fees and costs in any action to enforce the 
provisions of this Bond. 

 
[Signatures are on the following page.] 
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9. Effective Date; Execution.  This Bond is entered into and effective on 
____________________, 2021.  

 
SURETY:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
 
 
CONTRACTOR:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
 
 

END OF PERFORMANCE BOND
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Warranty Bond 
 

The City of San Ramon (“City”) and ____________________________ (“Contractor”) have en-
tered into a contract, dated _________________, 2021 (“Contract”) for work on the As-Needed 
Earthwork, Maintenance, General Contracting, and Emergency Response Services  (“Project”).  
The Contract is incorporated by reference into this Warranty Bond (“Bond”). 
 
1. General.  Under this Bond, Contractor as principal and _______________ __________, its 

surety (“Surety”), are bound to City as obligee in the maximum amount of 15% of the final 
Contract Price, unless otherwise specified in the Contract Documents. 

 
2. Warranty Period.  The Contract requires Contractor to guarantee its work and that of its 

Subcontractors on the Project, against defects in materials or workmanship which are dis-
covered during the one-year period commencing with Final Completion of each Work Order 
(“Warranty Period”). 

 
3. Surety’s Obligations. If Contractor faithfully carries out and performs its guarantee under 

the Contract, and, on due notice from City, repairs and remedies, at its sole expense, any 
and all defects in materials and workmanship in the Work Order, which are discovered dur-
ing the Warranty Period, or if Contractor promptly reimburses City for all loss and damage 
that City sustains because of Contractor’s failure to makes such repairs in accordance with 
the Contract requirements, then Surety’s obligations under this Bond will be null and void.  
Otherwise, Surety’s obligations will remain in full force and effect. 

 
4. Waiver.  Surety waives the provisions of Civil Code §§ 2819 and 2845. 
 
5. Notice.  Any notice to Surety may be given in the manner specified in the Contract and 

delivered or transmitted to Surety as follows: 
 

Attn:  _________________________________________________ 
Address:  ______________________________________________ 
City/State/Zip:  _________________________________________ 
Phone:  _______________________________________________ 
Fax:  __________________________________________________ 
Email:  ________________________________________________ 

 
6. Law and Venue.  This Bond will be governed by California law, and venue for any dispute 

pursuant to this Bond will be in the Contra Costa County Superior Court, and no other place. 
Surety will be responsible for City’s attorneys’ fees and costs in any action to enforce the 
provisions of this Bond. 

 
7. Effective Date; Execution.  This Bond is entered into and is effective on __________, 2021.  

[Signatures are on the following page.] 
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SURETY:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
(Attach Acknowledgment with Notary Seal and Power of Attorney) 
 
 
CONTRACTOR:  
 
___________________________________   
Business Name 
 
s/__________________________________   ______________________________ 
       Date 
___________________________________   
Name, Title 
  
 
 
 
 
 
 

END OF WARRANTY BOND 
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General Conditions 
 

Article 1 – Definitions 
 

Definitions.  The following definitions apply to all of the Contract Documents unless otherwise 
indicated, e.g., additional definitions that apply solely to the Specifications or other technical 
documents. Defined terms and titles of documents are capitalized in the Contract Documents, 
with the exception of the following (in any tense or form): “day,” “furnish,” “including,” “install,” 
“work day” or “working day.” 
 
ADA means the Americans with Disabilities Act. 
 
Allowance means a specific amount that must be included in Contract Price to be used as specif-
ically allocated by City. 
 
Article, as used in these General Conditions, means a numbered Article of the General Condi-
tions, unless otherwise indicated by the context. 
 
Base Price means the total amount on the Price Schedule submitted with the Proposal. 
 
Change Order means a written document duly approved and executed by City, which changes 
the scope of Work, compensation, or the Contract Time, or which otherwise modifies the Con-
tract Documents. 
 
City means the City of San Ramon, acting through its City Council, officers, employees, City Engi-
neer, and any other authorized representatives.   
 
City Engineer means the City Engineer for City and his or her authorized delegee(s). 
  
Claim means a separate demand by Contractor for a change in the Contract Time or Contract 
Price, that has previously been submitted to City in accordance with the requirements of the 
Contract Documents, and which has been rejected by City, in whole or in part; or a written de-
mand by Contractor objecting to the amount of Final Payment. 
 
Contract means the signed agreement between City and Contractor for performing the Work 
required for the Project, and all documents expressly incorporated therein. 
 
Contract Documents means, collectively, all of the documents listed as such in Section 2 of the 
Contract. The Contract Documents do not include documents provided “For Reference Only,” or 
documents that are intended solely to provide information regarding existing conditions. 
 
Contract Price means the maximum total compensation to be paid to Contractor for performance 
of the Work, as set forth in the Contract and as may be amended by Change Order or adjusted 
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for an Allowance. The Contract Price is not subject to adjustment due to inflation or due to the 
increased cost of labor, material, supplies or equipment following submission of the Proposal. 
 
Contract Time means the time specified for complete performance of the Work, as set forth in a 
Work Order and as may be amended by Change Order. 
 
Contractor means the individual, partnership, corporation, or joint-venture that has signed the 
Contract with City to perform the Work. 
 
Day means a calendar day unless otherwise specified. 
 
Design Professional means the licensed individual(s) or firm(s) retained by City to provide archi-
tectural, engineering, or electrical engineering design services for the Project. If no Design Pro-
fessional has been retained for this Project, any reference to Design Professional is deemed to 
refer to the Engineer. 
 
District Engineer means the District Engineer for City and his or her authorized delegee(s). 
 
DIR means the California Department of Industrial Relations. 
 
Drawings has the same meaning as Plans. 
 
Engineer means the City Engineer or District Engineer for the City of San Ramon and his or her 
authorized delegees. 
 
Excusable Delay is defined in Section 5.3(B), Excusable Delay. 
 
Extension Term has the meaning provided in Section 6.1 of the Contract, Extension Terms. 
 
Extra Work means new or unforeseen work added to the Project, as determined by the Engineer 
at his or her sole discretion, including Work that was not part of or incidental to the scope of the 
Work when the Contractor’s Proposal was submitted; Work that is substantially different from 
the Work as described in the Contract Documents at the time Proposals were due; or Work that 
results from a substantially differing and unforeseeable condition. 
 
Final Completion means Contractor has fully completed all of the Work required by a Work Or-
der, in accordance with the Contract Documents and to the City’s satisfaction, including all punch 
list items and any required commissioning or training, and has provided the City with all required 
submittals, including the warranty bond, instructions and manuals, product warranties, and as-
built drawings. 
 
Final Payment means payment to Contractor of the unpaid Contract Price, including release of 
undisputed retention, less amounts withheld or deducted pursuant to the Contract Documents. 
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Furnish means to purchase and deliver for the Project. 
 
Government Code Claim means a claim submitted pursuant to California Government Code § 
900 et seq. 
 
Hazardous Materials means any substance or material identified now or in the future as hazard-
ous under any Laws, or any other substance or material that may be considered hazardous or 
otherwise subject to Laws governing handling, disposal, or cleanup.   
 
Including, whether or not capitalized, means “including, but not limited to,” unless the context 
clearly requires otherwise. 
 
Inspector means the individual(s) or firm(s) retained or employed by City to inspect the work-
manship, materials, and manner of construction of the Project and its components to ensure 
compliance with the Contract Documents and all applicable codes, regulations, and permits. 
 
Install means to fix in place for materials, and to fix in place and connect for equipment. 
 
Laws means all applicable local, state, and federal laws, regulations, rules, codes, ordinances, 
permits, orders, and the like enacted or imposed by or under the auspices of any governmental 
entity with jurisdiction over any of the Work or any performance of the Work, including health 
and safety requirements. 
 
Non-Excusable Delay is defined in Section 5.3(D), Non-Excusable Delay. 
 
Plans means the City-provided plans, drawings, details, or graphical depictions of the Project re-
quirements, but does not include Shop Drawings. 
 
Project means the As-Needed Earthwork, Maintenance, General Contracting, and Emergency Re-
sponse Services, which is comprised of any and all on-call Work directed by City pursuant to in-
dividual Work Orders. 
 
Project Manager means the individual designated by City to oversee and manage the Project on 
City’s behalf and may include his or her authorized delegee(s) when the Project Manager is una-
vailable. If no Project Manager has been designated for this Project, any reference to Project 
Manager is deemed to refer to the Engineer. 
 
Project Site means the location(s) where Work is to be performed as required by a Work Order. 
 
Proposal means the Proposal submitted by Contractor in response to City’s Request for Qualifi-
cations and Proposals, including the Qualifications and Proposal form, Price Schedule, Subcon-
tractor List form, and all attachments thereto. 
 
Recoverable Costs is defined in Section 5.3(F), Recoverable Costs. 
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Request for Information or RFI means Contractor’s written request for information about the 
Contract Documents, the Work or the Project, submitted to City in the manner and format spec-
ified by City.  
 
Request for Qualifications and Proposals (or RFQP) means the request for proposals issued by 
City on May 21, 2021, soliciting Proposals for Work on the Project, and including any addenda 
thereto. 
 
Section, when capitalized in these General Conditions, means a numbered section or subsection 
of the General Conditions, unless the context clearly indicates otherwise. 
 
Shop Drawings means drawings, plan details or other graphical depictions prepared by or on 
behalf of Contractor, and subject to City acceptance, which are intended to provide details for 
fabrication, installation, and the like, of items required by or shown in the Plans or Specifications. 
 
Specialty Work means Work that must be performed by a specialized Subcontractor with the 
specified license or other special certification, and that the Contractor is not qualified to self-
perform. 
 
Specifications means the technical, text specifications describing the Project requirements, 
which are prepared for and incorporated into the Contract by or on behalf of City, and does not 
include the Contract, General Conditions or Special Conditions. 
 
Subcontractor means an individual, partnership, corporation, or joint-venture retained by Con-
tractor directly or indirectly through a subcontract to perform a specific portion of the Work. The 
term Subcontractor applies to subcontractors of all tiers, unless otherwise indicated by the con-
text. A third party such as a utility performing related work on the Project is not a Subcontractor, 
even if Contractor must coordinate its Work with the third party. 
 
Technical Specifications has the same meaning as Specifications. 
 
Term has the meaning provided in Section 6 of the Contract, Term and Extensions. 
 
Work means all of the construction and services necessary for or incidental to completing the 
requirements of a Work Order in conformance with the requirements of the Contract Docu-
ments. 
 
Work Order means a written directive issued by the City to the Contractor, which specifies a 
scope of Work to be performed by the Contractor, and specifies the time for commencement 
and completion of that Work. 
 
Work Day or Working Day, whether or not capitalized, means a weekday when the City is open 
for business, and does not include holidays observed by the City.   
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Worksite means the place or places where the Work is performed, a Worksite as specified in a 
Work Order, including separate locations for staging, storage, or fabrication for the Work Order. 
 

Article 2 - Roles and Responsibilities 
 

2.1 City. 
 

(A) City Council.  The City Council has final authority in all matters affecting the Pro-
ject, except to the extent it has delegated authority to the Engineer. 
 
(B) Engineer.  The Engineer, acting within the authority conferred by the City Council, 
is responsible for administration of the Project on behalf of City, including authority to 
provide directions to the Design Professional and to Contractor to ensure proper and 
timely completion of each Work Order. The Engineer’s decisions are final and conclusive 
within the scope of his or her authority, including interpretation of the Contract Docu-
ments. 
 
(C) Project Manager. The Project Manager assigned to the Project will be the primary 
point of contact for the Contractor and will serve as City’s representative for administra-
tion of each Work Order on behalf of City. Unless otherwise specified, all of Contractor’s 
communications to City (in any form) will go to or through the Project Manager. City re-
serves the right to reassign the Project Manager role at any time or to delegate duties to 
additional City representatives, without prior notice to or consent of Contractor. 
 
(D) Design Professional.  The Design Professional is responsible for the overall design 
for each Work Order and, to the extent authorized by City, may act on City’s behalf to 
ensure performance of the Work in compliance with the Plans and Specifications, includ-
ing any design changes authorized by Change Order. The Design Professional’s duties may 
include review of Contractor’s submittals, visits to any Worksite, inspecting the Work, 
evaluating test and inspection results, and participation in Project-related meetings, in-
cluding any pre-construction conference, weekly meetings, and coordination meetings. 
The Design Professional’s interpretation of the Plans or Specifications is final and conclu-
sive. 
 

2.2 Contractor. 
 

(A) General.  Contractor must provide all labor, materials, supplies, equipment, ser-
vices, and incidentals necessary to perform and timely complete the Work in strict ac-
cordance with the Contract Documents, and in an economical and efficient manner in the 
best interests of City, and with minimal inconvenience to the public.  
 
(B) Responsibility for the Work and Risk of Loss.  Contractor is responsible for super-
vising and directing all aspects of the Work to facilitate the efficient and timely completion 
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of the Work. Contractor is solely responsible for and required to exercise full control over 
the Work, including the construction means, methods, techniques, sequences, proce-
dures, safety precautions and programs, and coordination of all portions of the Work with 
that of all other contractors and Subcontractors, except to the extent that the Contract 
Documents provide other specific instructions. Contractor’s responsibilities extend to any 
plan, method or sequence suggested, but not required by City or specified in the Contract 
Documents. Throughout the Term and any Extension Term, Contractor bears all risks of 
injury or damage to the Work and the materials and equipment delivered to any Worksite, 
by any cause including fire, earthquake, wind, weather, vandalism or theft. 
 
(C) Project Administration.  Contractor must provide sufficient and competent ad-
ministration, staff, and skilled workforce necessary to perform and timely complete the 
Work in accordance with the Contract Documents. Before starting the Work, Contractor 
must designate in writing and provide complete contact information, including telephone 
numbers and email address, for the officer or employee in Contractor’s organization who 
is to serve as Contractor’s primary representative for the Project, and who has authority 
to act on Contractor’s behalf. A Subcontractor may not serve as Contractor’s primary rep-
resentative.   
 
(D) On-Site Superintendent.  Contractor must, at all times during performance of the 
Work, provide a qualified and competent full-time superintendent acceptable to City, and 
assistants as necessary, who must be physically present at the Worksite while any aspect 
of the Work is being performed. The superintendent must have full authority to act and 
communicate on behalf of Contractor, and Contractor will be bound by the superinten-
dent’s communications to City. City’s approval of the superintendent is required before 
the Work commences. If City is not satisfied with the superintendent’s performance, City 
may request a qualified replacement of the superintendent. Failure to comply may result 
in temporary suspension of the Work, at Contractor’s sole expense and with no extension 
of Contract Time, until an approved superintendent is physically present to supervise the 
Work. Contractor must provide written notice to City, as soon as practicable, before re-
placing the superintendent.     
 
(E) Standards.  Contractor must, at all times, ensure that the Work is performed in an 
efficient, skillful manner following best practices and in full compliance with the Contract 
Documents and Laws and applicable manufacturer’s recommendations. Contractor has a 
material and ongoing obligation to provide true and complete information, to the best of 
its knowledge, with respect to all records, documents, or communications pertaining to 
each Work Order, including oral or written reports, statements, certifications, Change Or-
der requests, or Claims. 

 
(F) Meetings.  Contractor, its project manager, superintendent and any primary Sub-
contractors requested by City, must attend a pre-construction conference, if requested 
by City, as well as weekly Project progress meetings scheduled with City, if requested by 
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City. If applicable, Contractor may also be required to participate in coordination meet-
ings with other parties relating to other work being performed on or near a Worksite or 
in relation to the Work, including work or activities performed by City, other contractors, 
or other utility owners. 

 
(G) Construction Records.  Contractor will maintain up-to-date, thorough, legible, and 
dated daily job reports, which document all significant activity on each Work Order for 
each day that Work is performed for the Work Order. The daily report for each day must 
include the number of workers at the Worksite(s); primary Work activities; major deliver-
ies; problems encountered, including injuries, if any; weather and site conditions; and 
delays, if any. Contractor will take date and time-stamped photographs to document gen-
eral progress of each Work Order, including site conditions prior to construction activities, 
before and after photographs at offset trench laterals, existing improvements and utili-
ties, damage and restoration. Contractor will maintain copies of all subcontracts, Project-
related correspondence with subcontractors, and records of meetings with Subcontrac-
tors. Upon request by the City, Contractor will permit review of and/or provide copies of 
any of these construction records.  
 
(H) Responsible Party.  Contractor is solely responsible to City for the acts or omis-
sions of any Subcontractors, or any other party or parties performing portions of the Work 
or providing equipment, materials or services for or on behalf of Contractor or the Sub-
contractors. Upon City’s written request, Contractor must promptly and permanently re-
move from the Worksite(s), at no cost to City, any employee or Subcontractor or em-
ployee of a Subcontractor who the Engineer has determined to be incompetent, intem-
perate or disorderly, or who has failed or refused to perform the Work as required under 
the Contract Documents. 
 
(I) Correction of Defects.  Contractor must promptly correct, at Contractor’s sole ex-
pense, any Work that is determined by City to be deficient or defective in any way, includ-
ing workmanship, materials, parts or equipment. Workmanship, materials, parts or equip-
ment that do not conform to the requirements under the Plans, Specifications and every 
other Contract Document, as determined by City, will be considered defective and subject 
to rejection. Contractor must also promptly correct, at Contractor’s sole expense, any 
Work performed beyond the lines and grades shown on the Plans or established by City, 
and any Extra Work performed without City’s prior written approval. If Contractor fails to 
correct or to take reasonable steps toward correcting defective Work within five days 
following notice from City, or within the time specified in City’s notice to correct, City may 
elect to have the defective Work corrected by its own forces or by a third party, in which 
case the cost of correction will be deducted from the payments due or to become due to 
Contractor. If City elects to correct defective Work due to Contractor’s failure or refusal 
to do so, City or its agents will have the right to take possession of and use any equipment, 
supplies, or materials available at any Worksite on City property, in order to effectuate 
the correction, at no extra cost to City. Contractor’s warranty obligations under Section 
11.2, Warranty, will not be waived nor limited by City’s actions to correct defective Work 
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under these circumstances. Alternatively, City may elect to retain defective Work, and 
deduct the difference in value, as determined by the Engineer, from payments otherwise 
due to Contractor. This paragraph applies to any defective Work performed by Contractor 
during the one-year warranty period under Section 11.2.  
 
(J)   Contractor’s Records.  Contractor must maintain all of its records relating to the 
Work in any form, including paper documents, photos, videos, electronic records, ap-
proved samples, and the construction records required pursuant to paragraph (G), above. 
Records subject to this provision include complete Project cost records and records relat-
ing to preparation of Contractor’s Proposal and Price Schedule, including estimates, take-
offs, and price quotes or bids.  
 

(1)  Contractor’s cost records must include all supporting documentation, includ-
ing original receipts, invoices, and payroll records, evidencing its direct costs to 
perform the Work, including, but not limited to, costs for labor, materials and 
equipment. Each cost record should include, at a minimum, a description of the 
expenditure with references to the applicable requirements of the Contract Doc-
uments, the amount actually paid, the date of payment, and whether the expendi-
ture is part of the original Contract Price, related to an executed Change Order, or 
otherwise categorized by Contractor as Extra Work. Contractor’s failure to comply 
with this provision as to any claimed cost operates as a waiver of any rights to 
recover the claimed cost. 

 
(2)  Contractor must continue to maintain its Project-related records in an orga-
nized manner for a period of five years after expiration of the Term, or any Exten-
sion Term. Subject to prior notice to Contractor, City is entitled to inspect or audit 
any of Contractor’s Project records relating to the Project or to investigate Con-
tractor’s plant or equipment during Contractor’s normal business hours. The rec-
ord-keeping requirements set forth in this subsection 2.2(J) will survive expiration 
or termination of the Contract.  

 
(K) Copies of Project Documents. Contractor and its Subcontractors must keep cop-
ies, at each Worksite, of all Work-related documents, including the Work Order(s), Con-
tract, permit(s), Plans, Specifications, Addenda, Contract amendments, Change Orders, 
RFIs and RFI responses, Shop Drawings, as-built drawings, schedules, daily records, test-
ing and inspection reports or results, and any related written interpretations. These doc-
uments must be available to City for reference at all times during the Term or Extension 
Term. 
 

2.3 Subcontractors. 
 

(A) General.  All Work which is not performed by Contractor with its own forces must 
be performed by Subcontractors. City reserves the right to approve or reject any and all 
Subcontractors proposed to perform the Work, for reasons including the Subcontractor’s 



 

 
As-Needed Earthwork, Maintenance, GENERAL CONDITIONS 
General Contracting, and Emergency Response Services  Page 25 

poor reputation, lack of relevant experience, financial instability, and lack of technical 
ability or adequate trained workforce. Each Subcontractor must obtain a City business 
license before performing any Work. 
 
(B) Contractual Obligations.  Contractor must require each Subcontractor to comply 
with the provisions of the Contract Documents as they apply to the Subcontractor’s por-
tion(s) of the Work, including the generally applicable terms of the Contract Documents, 
and to likewise bind their subcontractors. Contractor will provide that the rights that each 
Subcontractor may have against any manufacturer or supplier for breach of warranty or 
guarantee relating to items provided by the Subcontractor for the Project, will be assigned 
to City. Nothing in these Contract Documents creates a contractual relationship between 
a Subcontractor and City, but City is deemed to be a third-party beneficiary of the contract 
between Contractor and each Subcontractor.   
 
(C) Termination.  If the Contract is terminated, each Subcontractor’s agreement must 
be assigned by Contractor to City, subject to the prior rights of any surety, but only if and 
to the extent that City accepts, in writing, the assignment by written notification, and 
assumes all rights and obligations of Contractor pursuant to each such subcontract agree-
ment. 
 
(D) Substitution of Subcontractor.  If Contractor requests substitution of a listed Sub-
contractor under Public Contract Code § 4107, Contractor is solely responsible for all costs 
City incurs in responding to the request, including legal fees and costs to conduct a hear-
ing, and any increased subcontract cost to perform the Work that was to be performed 
by the listed Subcontractor. 
 

2.4 Coordination of Work.   
 

(A) Concurrent Work.  City reserves the right to perform, have performed, or permit 
performance of other work on or adjacent to a Worksite while the Work is being per-
formed for the Project. Contractor is responsible for coordinating its Work with other 
work being performed on or adjacent to a Worksite, including by any utility companies or 
agencies, and must avoid hindering, delaying, or interfering with the work of other con-
tractors, individuals, or entities, and must ensure safe and reasonable site access and use 
as required or authorized by City. To the full extent permitted by law, Contractor must 
hold harmless and indemnify City against any and all claims arising from or related to 
Contractor’s avoidable, negligent, or willful hindrance of, delay to, or interference with 
the work of any utility company or agency or another contractor or subcontractor.  
 
(B) Coordination.  If Contractor’s Work will connect or interface with work performed 
by others, Contractor is responsible for independently measuring and visually inspecting 
such work to ensure a correct connection and interface. Contractor is responsible for any 
failure by Contractor or its Subcontractors to confirm measurements before proceeding 
with connecting Work. Before proceeding with any portion of the Work affected by the 
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construction or operations of others, Contractor must give the Project Manager prompt 
written notification of any defects Contractor discovers which will prevent the proper ex-
ecution of the Work. Failure to give notice of any known or reasonably discoverable de-
fects will be deemed acknowledgement by Contractor that the work of others is not de-
fective and will not prevent the proper execution of the Work. Contractor must also 
promptly notify City if work performed by others, including work or activities performed 
by City’s own forces, is operating to hinder, delay, or interfere with Contractor’s timely 
performance of the Work. City reserves the right to backcharge Contractor for any addi-
tional costs incurred due to Contractor’s failure to comply with the requirements in this 
Section 2.4. 
 

2.5 Submittals.  Unless otherwise specified, Contractor must submit to the Engineer for re-
view and acceptance, all schedules, Shop Drawings, samples, product data, and similar 
submittals required for each Work Order, as further specified in the Contract Documents, 
or upon request by the Engineer. Unless otherwise specified, all submittals, including Re-
quests for Information, are subject to the general provisions of this Section, as well as 
specific submittal requirements that may be included elsewhere in the Contract Docu-
ments, including the Special Conditions or Specifications. The Engineer may require sub-
mission of a submittal schedule at or before a pre-construction conference, as may be 
specified in a Work Order. 

 
(A) General.  Contractor is responsible for ensuring that its submittals are accurate 
and conform to the Contract Documents. 
 
(B) Time and Manner of Submission.  Contractor must ensure that its submittals are 
prepared and delivered in a manner consistent with the current City-accepted schedule 
for the Work and within the applicable time specified in the Contract Documents, or if no 
time is specified, in such time and sequence so as not to delay the performance of the 
Work or completion of the Work Order. 
 
(C) Required Contents.  Each submittal must include the Project name and Work Or-
der number, Contractor’s name and address, the name and address of any Subcontractor 
or supplier involved with the submittal, the date, and references to applicable Specifica-
tion section(s) and/or drawing and detail number(s).  
 
(D) Required Corrections.  If corrections are required, Contractor must promptly make 
and submit any required corrections as specified in full conformance with the require-
ments of this Section, or other requirements that apply to that submittal. 
 
(E) Effect of Review and Acceptance.  Review and acceptance of a submittal by City 
will not relieve Contractor from complying with the requirements of the Contract Docu-
ments. Contractor is responsible for any errors in any submittal, and review or acceptance 
of a submittal by City is not an assumption of risk or liability by City. 
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(F) Enforcement.  Any Work performed or any material furnished, installed, fabri-
cated or used without City’s prior acceptance of a required submittal is performed or pro-
vided at Contractor’s risk, and Contractor may be required to bear the costs incident 
thereto, including the cost of removing and replacing such Work, repairs to other affected 
portions of the Work or material, and the cost of additional time or services required of 
City, including costs for the Design Professional, Project Manager, or Inspector. 

 
(G) Excessive RFIs.  A RFI will be considered excessive or unnecessary if City deter-
mines that the explanation or response to the RFI is clearly and unambiguously discerna-
ble from the Contract Documents. City’s costs to review and respond to excessive or un-
necessary RFIs may be deducted from payments otherwise due to Contractor.  

 
2.6 Shop Drawings.  When Shop Drawings are required by a Work Order, the Specifications, 

or requested by the Engineer, they must be prepared according to best practices at Con-
tractor’s expense. The Shop Drawings must be of a size and scale to clearly show all nec-
essary details. Unless otherwise specified in the Work Order, Shop Drawings must be pro-
vided to the Engineer for review and acceptance at least ten days before the Work will be 
performed. If City requires changes, the corrected Shop Drawings must be resubmitted 
to the Engineer for review within the time specified by the Engineer. For all Project com-
ponents requiring Shop Drawings, Contractor will not furnish materials or perform any 
Work until the Shop Drawings for those components are accepted by City. Contractor is 
responsible for any errors or omissions in the Shop Drawings, shop fits and field correc-
tions; any deviations from the Contract Documents; and for the results obtained by the 
use of Shop Drawings. Acceptance of Shop Drawings by City does not relieve Contractor 
of Contractor’s responsibility. 

 
2.7 Access to Work.  Contractor must afford prompt and safe access to any Worksite by City 

and its employees, agents, or consultants authorized by City; and upon request by City, 
Contractor must promptly arrange for City representatives to visit or inspect manufactur-
ing sites or fabrication facilities for items to be incorporated into the Work. 

 
2.8 Personnel.  Contractor and its Subcontractors must employ only competent and skillful 

personnel to perform the Work. Contractor and its Subcontractor’s supervisors, security 
or safety personnel, and employees who have unescorted access to a Worksite must pos-
sess proficiency in English sufficient to read, understand, receive, and implement oral or 
written communications or instructions relating to their respective job functions, includ-
ing safety and security requirements. Upon written notification from the Engineer, Con-
tractor and its Subcontractors must immediately discharge any personnel who are incom-
petent, disorderly, disruptive, threatening, abusive, or profane, or otherwise refuse or fail 
to comply with the requirements of the Contract Documents or Laws, including Laws per-
taining to health and safety. Any such discharged personnel, may not be re-employed or 
permitted on any Project Site in any capacity without City’s prior written consent. 
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Article 3 - Contract Documents 
 

3.1 Interpretation of Contract Documents.  
 

(A) Plans and Specifications.  The Plans and Specifications included in the Contract 
Documents are complementary. If Work is shown on one but not on the other, Contractor 
must perform the Work as though fully described on both, consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the indi-
cated results. The Plans and Specifications are deemed to include and require everything 
necessary and reasonably incidental to completion of the Work, whether or not particu-
larly mentioned or shown. Contractor must perform all Work and services and supply all 
things reasonably related to and inferable from the Contract Documents. In the event of 
a conflict between the Plans and Specifications, the Specifications will control, unless the 
drawing(s) at issue are dated later than the Specification(s) at issue. Detailed drawings 
take precedence over general drawings, and large-scale drawings take precedence over 
smaller scale drawings. Any arrangement or division of the Plans and Specifications into 
sections is for convenience and is not intended to limit the Work required by separate 
trades. A conclusion presented in the Plans or Specifications is only a recommendation. 
Actual locations and depths must be determined by Contractor’s field investigation. Con-
tractor may request access to underlying or background information in City’s possession 
that is necessary for Contractor to form its own conclusions. 

 
(B) Duty to Notify and Seek Direction.  If Contractor becomes aware of a changed 
condition in the Work, or of any ambiguity, conflict, inconsistency, discrepancy, omission, 
or error in the Contract Documents, including the Plans or Specifications, Contractor must 
promptly submit a Request for Information to the Engineer and wait for a response from 
City before proceeding further with the related Work. The RFI must notify City of the issue 
and request clarification, interpretation or direction. The Engineer’s clarification, inter-
pretation or direction will be final and binding on Contractor. If Contractor proceeds with 
the related Work before obtaining City’s response, Contractor will be responsible for any 
resulting costs, including the cost of correcting any incorrect or defective Work that re-
sults. Timely submission of a clear and complete RFI is essential to avoiding delay. Delay 
resulting from Contractor’s failure to submit a timely and complete RFI to the Engineer is 
Non-Excusable Delay. If Contractor believes that City’s response to an RFI justifies a 
change to the Contract Price or Contract Time, Contractor must perform the Work as di-
rected, but may submit a timely Change Order request in accordance with the Contract 
Documents. (See Article 5 and 6.) 
 
(C) Figures and Dimensions.  Figures control over scaled dimensions. 
 
(D) Technical or Trade Terms.  Any terms that have well-known technical or trade 
meanings will be interpreted in accordance with those meanings, unless otherwise spe-
cifically defined in the Contract Documents. 
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(E) Measurements.  Contractor must verify all relevant measurements in the Contract 
Documents and at a Worksite before ordering any material or performing any Work, and 
will be responsible for the correctness of those measurements or for costs that could have 
been avoided by independently verifying measurements. 
 
(F) Compliance with Laws. The Contract Documents are intended to comply with 
Laws and will be interpreted to comply with Laws. 

 
3.2 Order of Precedence.  Information included in one Contract Document but not in another 

will not be considered a conflict or inconsistency. Unless otherwise specified in the Special 
Conditions, in case of any conflict or inconsistency among the Contract Documents, the 
following order of precedence will apply, beginning from highest to lowest, with the most 
recent version taking precedent over an earlier version:  

 
(A) Change Orders;  
(B) Addenda;  
(C) Contract;  
(D) Work Order(s); 
(E) Notice of Intent to Recommend Award; 
(F) Notice(s) to Proceed (if used);  
(G) Technical Specifications; 
(H) Special Conditions; 
(I)  General Conditions; 
(J) Payment, Performance and Warranty Bonds; 
(K) Appendix A – City of San Ramon Standard Details; 
(L) Proposal and attachments thereto, including the Price Schedule; 
(M) Any documents prepared by and on behalf of a third party, that were not prepared 

specifically for this Project, such as the Caltrans Standard Specifications or the 
specified portions of the Caltrans Standard Plans.  

 
3.3 Caltrans Standard Specifications.  Any reference to or incorporation of the Standard 

Specifications of the State of California, Department of Transportation (“Caltrans”), in-
cluding “Standard Specifications,” “Caltrans Specifications,” “State Specifications,” "State 
Standard Specifications," or “CSS,” means the most current edition of Caltrans’ Standard 
Specifications, unless otherwise specified (“Caltrans Standard Specifications”), including 
the most current amendments as of the date that Contractor’s Proposal was submitted 
for this Project. The following provisions apply to use of or reference to the Caltrans 
Standard Specifications or Caltrans Standard Plans: 

 
(A) Limitations.  The “General Provisions” of the Caltrans Standard Specifications, i.e., 
sections 1 through 9, do not apply to these Contract Documents with the exception of any 
specific provisions, if any, which are expressly stated to apply to these Contract Docu-
ments. 
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(B) Conflicts or Inconsistencies.  If there is a conflict or inconsistency between any 
provision in the Caltrans Standard Specifications or Standard Plans and a provision of 
these Contract Documents, as determined by City, the provision in the Contract Docu-
ments will govern. 
 
(C) Meanings.  Terms used in the Caltrans Standard Specifications or Special Provi-
sions are to be interpreted as follows: 
 

(1)  Any reference to the “Engineer” is deemed to mean the City Engineer. 
 
(2)  Any reference to the “Special Provisions” is deemed to mean the Special Pro-
visions, unless the Caltrans Special Provisions are expressly included in the Con-
tract Documents listed in Section 2 of the Contract. 
 
(3)  Any reference to the “Department” or “State” is deemed to mean City. 

 
3.4 For Reference Only.  Contractor is responsible for the careful review of any document, 

study, or report provided by City or appended to the Contract Documents solely for infor-
mational purposes and identified as “For Reference Only.” Nothing in any document, 
study, or report so appended and identified is intended to supplement, alter, or void any 
provision of the Contract Documents. Contractor is advised that City or its representatives 
may be guided by information or recommendations included in such reference docu-
ments, particularly when making determinations as to the acceptability of proposed ma-
terials, methods, or changes in the Work. Any record drawings or similar final or accepted 
drawings or maps that are not part of the Contract Documents are deemed to be For 
Reference Only. The provisions of the Contract Documents are not modified by any per-
ceived or actual conflict with provisions in any document that is provided For Reference 
Only. 

 
3.5 Current Versions.  Unless otherwise specified by City, any reference to standard specifi-

cations, technical specifications, or any City or state codes or regulations means the latest 
specification, code or regulation in effect at the time the Contract is signed. 

 
3.6 Conformed Copies.  If City prepares a conformed set of the Contract Documents following 

award of the Contract, it will provide Contractor with two hard copy (paper) sets and one 
copy of the electronic file in PDF format. It is Contractor’s responsibility to ensure that all 
Subcontractors, including fabricators, are provided with the conformed set of the Con-
tract Documents at Contractor’s sole expense. 

 
3.7 Ownership.  No portion of the Contract Documents may be used for any purpose other 

than completion of the Work, as required under the Project, without prior written con-
sent from City. Contractor is deemed to have conveyed the copyright in any designs, 
drawings, specifications, Shop Drawings, or other documents (in paper or electronic form) 
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developed by Contractor for the Work, and City will retain all rights to such works, includ-
ing the right to possession. 

 
Article 4 - Bonds, Indemnity, and Insurance 

 
4.1 Payment and Performance Bonds.  Within ten days following issuance of the Notice of 

Intent to Recommend Award, Contractor is required to provide a payment bond and a 
performance bond, each in the penal sum of not less than 100% of the Contract Price, and 
each executed by Contractor and its surety using the bond forms included with the Con-
tract Documents.   

 
(A) Surety.  Each bond must be issued and executed by a surety admitted in California. 
If an issuing surety cancels the bond or becomes insolvent, within seven days following 
written notice from City, Contractor must substitute a surety acceptable to City. If Con-
tractor fails to substitute an acceptable surety within the specified time, City may, at its 
sole discretion, withhold payment from Contractor until the surety is replaced to City’s 
satisfaction, or terminate the Contract for default.   
 
(B)  Supplemental Bonds for Increase in Contract Price.  If the Contract Price increases 
during construction by five percent or more over the original Contract Price, Contractor 
must provide supplemental or replacement bonds within ten days of written notice from 
City pursuant to this Section, covering 100% of the increased Contract Price and using the 
bond forms included with the Contract Documents.   
 

4.2 Indemnity.  To the fullest extent permitted by law, Contractor must indemnify, defend, 
and hold harmless City, its Council, officers, officials, employees, agents, volunteers, and 
consultants (individually, an “Indemnitee,” and collectively the “Indemnitees”) from and 
against any and all liability, loss, damage, claims, causes of action, demands, charges, 
fines, costs, and expenses (including, without limitation, attorney fees, expert witness 
fees, paralegal fees, and fees and costs of litigation or arbitration) (collectively, “Liability”) 
of every nature arising out of or in connection with the acts or omissions of Contractor, 
its employees, Subcontractors, representatives, or agents, in performing the Work or in 
failing to comply with any obligation of Contractor under the Contract, except such Liabil-
ity caused by the active negligence, sole negligence, or willful misconduct of an Indem-
nitee. This indemnity requirement applies to any Liability arising from alleged defects in 
the content or manner of submission of Contractor’s Proposal for the Contract. Contrac-
tor’s failure or refusal to timely accept a tender of defense pursuant to this Contract will 
be deemed a material breach of the Contract. City will timely notify Contractor upon re-
ceipt of any third-party claim relating to the Contract, as required by Public Contract Code 
§ 9201. Contractor waives any right to express or implied indemnity against any Indem-
nitee. Contractor’s indemnity obligations under this Contract will survive the expiration 
or any early termination of the Contract. 
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4.3 Insurance.  No later than ten days following issuance of the Notice of Intent to Recom-
mend Award, Contractor must procure and provide proof of the insurance coverage re-
quired by this Section in the form of certificates and endorsements acceptable to City. 
The required insurance must cover the activities of Contractor and its Subcontractors re-
lating to or arising from the performance of the Work, and must remain in full force and 
effect at all times during the Term and any Extension Term. All required insurance must 
be issued by a company licensed to do business in the State of California, and each such 
insurer must have an A.M. Best’s financial strength rating of “A” or better and a financial 
size rating of “VIII” or better. If Contractor fails to provide any of the required coverage in 
full compliance with the requirements of the Contract Documents, City may, at its sole 
discretion, purchase such coverage at Contractor’s expense and deduct the cost from pay-
ments due to Contractor, or terminate the Contract for default. The procurement of the 
required insurance will not be construed to limit Contractor’s liability under this Contract 
or to fulfill Contractor’s indemnification obligations under this Contract.  

 
(A) Policies and Limits.  The following insurance policies and limits are required for 
this Contract, unless otherwise specified in the Special Conditions: 

 
(1)  Commercial General Liability (“CGL”) Insurance:  The CGL insurance policy 
must be issued on an occurrence basis, written on a comprehensive general liabil-
ity form, and must include coverage for liability arising from Contractor’s or its 
Subcontractor’s acts or omissions in the performance of the Work, including con-
tractor’s protected coverage, contractual liability, products and completed oper-
ations, and broad form property damage, with limits of at least $2,000,000 per 
occurrence and at least $4,000,000 general aggregate. The CGL insurance cover-
age may be arranged under a single policy for the full limits required or by a com-
bination of underlying policies with the balance provided by excess or umbrella 
policies, provided each such policy complies with the requirements set forth in 
this Section, including required endorsements. 

 
(2)  Automobile Liability Insurance:  The automobile liability insurance policy must 
provide coverage of at least $2,000,000 combined single-limit per accident for 
bodily injury, death, or property damage, including hired and non-owned auto li-
ability.  
 
(3)  Workers’ Compensation Insurance and Employer’s Liability:  The workers’ com-
pensation and employer’s liability insurance policy must comply with the require-
ments of the California Labor Code, providing coverage of at least $1,000,000 or 
as otherwise required by the statute. If Contractor is self-insured, Contractor must 
provide its Certificate of Permission to Self-Insure, duly authorized by the DIR. 

 
(4)  Pollution Liability Insurance (applicable only for contractors proposing to do 
work in storm drains, creeks or drainages):  The pollution liability insurance policy 
must be issued on an occurrence basis, providing coverage of at least $1,000,000 
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for all loss arising out of claims for bodily injury, death, property damage, or envi-
ronmental damage caused by pollution conditions resulting from the Work.  

 
(B) Notice.  Each certificate of insurance must state that the coverage afforded by the 
policy or policies will not be reduced, cancelled or allowed to expire without at least 30 
days written notice to City, unless due to non-payment of premiums, in which case ten 
days written notice must be made to City.   
 
(C) Waiver of Subrogation.  Each required policy must include an endorsement 
providing that the carrier will waive any right of subrogation it may have against City. 
 
(D) Required Endorsements.  The CGL policy, automobile liability policy, pollution lia-
bility policy, and builder’s risk policy must include the following specific endorsements: 
 

(1) The City, including its Council, officials, officers, employees, agents, volun-
teers and consultants (collectively, “Additional Insured”) must be named as an 
additional insured for all liability arising out of the operations by or on behalf of 
the named insured, and the policy must protect the Additional Insured against any 
and all liability for personal injury, death or property damage or destruction arising 
directly or indirectly in the performance of the Contract. The additional insured 
endorsement must be provided using ISO form CG 20 10 11 85 or an equivalent 
form approved by the City.   
 
(2) The inclusion of more than one insured will not operate to impair the rights 
of one insured against another, and the coverages afforded will apply as though 
separate policies have been issued to each insured. 
 
(3) The insurance provided by Contractor is primary and no insurance held or 
owned by any Additional Insured may be called upon to contribute to a loss. 
 
(4) This policy does not exclude explosion, collapse, underground excavation 
hazard, or removal of lateral support. 
 

(E) Contractor’s Responsibilities. This Section 4.3 establishes the minimum require-
ments for Contractor’s insurance coverage in relation to this Project, but is not intended 
to limit Contractor’s ability to procure additional or greater coverage. Contractor is re-
sponsible for its own risk assessment and needs and is encouraged to consult its insurance 
provider to determine what coverage it may wish to carry beyond the minimum require-
ments of this Section. Contractor is solely responsible for the cost of its insurance cover-
age, including premium payments, deductibles, or self-insured retentions, and no Addi-
tional Insured will be responsible or liable for any of the cost of Contractor’s insurance 
coverage. 
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(F) Deductibles and Self-Insured Retentions.  Any deductibles or self-insured reten-
tions that apply to the required insurance (collectively, “deductibles”) in excess of 
$100,000 are subject to approval by the City’s Risk Manager, acting in his or her sole dis-
cretion, and must be declared by Contractor when it submits its certificates of insurance 
and endorsements pursuant to this Section 4.3. If the City’s Risk Manager determines that 
the deductibles are unacceptably high, at City’s option, Contractor must either reduce or 
eliminate the deductibles as they apply to City and all required Additional Insured; or must 
provide a financial guarantee, to City’s satisfaction, guaranteeing payment of losses and 
related investigation, claim administration, and legal expenses.  
 
(G) Subcontractors.  Contractor must ensure that each Subcontractor is required to 
maintain the same insurance coverage required under this Section 4.3, with respect to its 
performance of Work on the Project, including those requirements related to the Addi-
tional Insureds and waiver of subrogation, but excluding pollution liability or builder’s risk 
insurance unless otherwise specified in the Special Conditions. A Subcontractor may be 
eligible for reduced insurance coverage or limits, but only to the extent approved in writ-
ing in advance by the City’s Risk Manager. Contractor must confirm that each Subcontrac-
tor has complied with these insurance requirements before the Subcontractor is permit-
ted to begin Work on the Project. Upon request by the City, Contractor must provide cer-
tificates and endorsements submitted by each Subcontractor to prove compliance with 
this requirement. The insurance requirements for Subcontractors do not replace or limit 
the Contractor’s insurance obligations. 

 
4.4 Warranty Bond.  As a condition precedent to Final Completion of any Work Order, Con-

tractor must submit a warranty bond, using the form included with the Contract Docu-
ments, to guarantee its Work as specified in Article 11, Completion and Warranty Proce-
dures. The warranty bond must be issued by a surety admitted in California for 15% of 
the final Contract Price or as otherwise specified in the Contract Documents. If an issuing 
surety cancels the bond or becomes insolvent, within seven days following written notice 
from City, Contractor must substitute a surety acceptable to City.  

 
Article 5 - Contract Time 

 
5.1 Time is of the Essence.   Time is of the essence in Contractor’s performance and comple-

tion of the Work, and Contractor must diligently prosecute the Work and complete it 
within the Contract Time. 

 
(A) General.  Contractor must commence the Work on the date indicated in the Work 
Order and must fully complete the Work in strict compliance with all requirements of the 
Contract Documents and within the Contract Time. Contractor may not begin performing 
the Work before the date specified in the Work Order. 
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(B) Authorization.  Contractor is not entitled to compensation or credit for any Work 
performed before the date specified in a Work Order, with the exception of any sched-
ules, submittals, or other requirements, if any, that must be provided or performed be-
fore issuance of a Work Order. 
 
(C) Rate of Progress.  Contractor and its Subcontractors must, at all times, provide 
workers, materials, and equipment sufficient to maintain the rate of progress necessary 
to ensure full completion of the Work within the Contract Time. If City determines that 
Contractor is failing to prosecute the Work at a sufficient rate of progress, City may, in its 
sole discretion, direct Contractor to provide additional workers, materials, or equipment, 
or to work additional hours or days without additional cost to City, in order to achieve a 
rate of progress satisfactory to City. If Contractor fails to comply with City’s directive in 
this regard, City may, at Contractor’s expense, separately contract for additional workers, 
materials, or equipment or use City’s own forces to achieve the necessary rate of pro-
gress. Alternatively, City may terminate the Contract based on Contractor’s default. 
 

5.2 Schedule Requirements.  City may require Contractor to prepare all schedules using 
standard, commercial scheduling software acceptable to the Engineer, and to provide the 
schedules in electronic and paper form as requested by the Engineer. In addition to the 
general scheduling requirements set forth below, Contractor must also comply with any 
scheduling requirements included in the Special Conditions or in the Technical Specifica-
tions. 

 
(A) Baseline (As-Planned) Schedule.  If required by City, within ten calendar days fol-
lowing City’s issuance of a Work Order (or as otherwise specified in the Work Order), 
Contractor must submit to City for review and acceptance a baseline (as-planned) sched-
ule using critical path methodology showing in detail how Contractor plans to perform 
and fully complete the Work within the Contract Time, including labor, equipment, mate-
rials and fabricated items. The baseline schedule must show the order of the major items 
of Work and the dates of start and completion of each item, including when the materials 
and equipment will be procured. The schedule must also include the work of all trades, 
reflecting anticipated labor or crew hours and equipment loading for the construction 
activities, and must be sufficiently comprehensive and detailed to enable progress to be 
monitored on a day-by-day basis. For each activity, the baseline schedule must be dated, 
provided in the format specified in the Contract Documents or as required by City, and 
must include, at a minimum, a description of the activity, the start and completion dates 
of the activity, and the duration of the activity. 
 

(1) Specialized Materials Ordering. Within five calendar days following issuance 
of a Work Order, Contractor must order any specialized material or equipment for 
the Work that is not readily available from material suppliers. Contractor must 
also retain documentation of the purchase orders date(s). 

  



 

 
As-Needed Earthwork, Maintenance, GENERAL CONDITIONS 
General Contracting, and Emergency Response Services  Page 36 

(B) City’s Review of Schedules.  City will review and may note exceptions to the base-
line schedule, and to the progress schedules submitted as required below, to assure com-
pletion of the Work within the Contract Time. Contractor is solely responsible for resolv-
ing any exceptions noted in a schedule and, within seven days, must correct the schedule 
to address the exceptions. City’s review or acceptance of Contractor’s schedules will not 
operate to waive or limit Contractor’s duty to complete the Work within the Contract 
Time, nor to waive or limit City’s right to assess liquidated damages for Contractor’s un-
excused failure to do so. 
 
(C) Progress Schedules.  After City accepts the final baseline schedule with no excep-
tions, if required by City, Contractor must submit an updated progress schedule and 
three-week look-ahead schedule, in the format specified by City, for review and ac-
ceptance with each application for a progress payment, or when otherwise specified by 
City, until completion of the Work. The updated progress schedule must: show how the 
actual progress of the Work as constructed to date compares to the baseline schedule; 
reflect any proposed changes in the construction schedule or method of operations, in-
cluding to achieve Work milestones within the Contract Time; and identify any actual or 
potential impacts to the critical path. Contractor must also submit periodic reports to City 
of any changes in the projected material or equipment delivery dates for the Work. 
 

(1) Float. The progress schedule must show early and late completion dates for 
each task. The number of days between those dates will be designated as the 
“float.” Any float may be allocated by the Engineer to best serve timely completion 
of the Work. 
 
(2) Failure to Submit Schedule. Reliable, up-to-date schedules are essential to ef-
ficient and cost-effective administration of each Work Order and timely comple-
tion of the Work Order. If Contractor fails to submit a schedule within the time 
periods specified in this Section, or submits a schedule to which City has noted 
exceptions that are not corrected, City may withhold up to five percent from pay-
ment(s) otherwise due to Contractor until the exceptions are resolved, the sched-
ule is corrected and resubmitted, and City has accepted the schedule. In addition, 
Contractor’s failure to comply with the schedule requirements in this Section 5.2 
will be deemed a material default and a waiver of any claims for Excusable Delay 
or loss of productivity arising during any period when Contractor is out of compli-
ance, subject only to the limits of Public Contract Code § 7102. 

 
(D) Recovery Schedule.  If City determines that the Work is more than one week be-
hind schedule, within seven days following written notice of such determination, Contrac-
tor must submit a recovery schedule, showing how Contractor intends to perform and 
complete the Work within the Contract Time, based on actual progress to date. 
 
(E) Effect of Acceptance.  Contractor and its Subcontractors must perform the Work 
in accordance with the most current City-accepted schedule unless otherwise directed by 
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City. City’s acceptance of a schedule does not operate to extend the time for completion 
of the Work or any component of the Work, and will not affect City’s right to assess liqui-
dated damages for Contractor’s unexcused delay in completing the Work within the Con-
tract Time.  
 
(F) Reservation of Rights.  City reserves the right to direct the sequence in which the 
Work must be performed or to make changes in the sequence of the Work in order to 
facilitate the performance of work by City or others, or to facilitate City’s use of its prop-
erty. The Contract Time or compensation for a Work Order may be adjusted to the extent 
such changes in sequence actually increase or decrease Contractor’s time or cost to per-
form the Work. 
 
(G) Authorized Working Days and Times.  Contractor is limited to working Monday 
through Friday, excluding holidays, during City’s normal business hours, except as pro-
vided in the Special Conditions or as authorized in writing by City. City reserves the right 
to charge Contractor for additional costs incurred by City due to Work performed on days 
or during hours not expressly authorized in the Contract Documents, including reimburse-
ment of costs incurred for inspection, testing, and construction management services. 

 
5.3 Delay and Extensions of Contract Time. 
 

(A) Notice of Delay.  If Contractor becomes aware of any actual or potential delay 
affecting the critical path, Contractor must promptly notify the Engineer in writing, re-
gardless of the nature or cause of the delay, so that City has a reasonable opportunity to 
mitigate or avoid the delay. 
 
(B) Excusable Delay.  The Contract Time may be extended if Contractor encounters 
Excusable Delay, which is an unavoidable delay in completing the Work within the Con-
tract Time due to causes completely beyond Contractor’s control, and which Contractor 
could not have avoided or mitigated through reasonable care, planning, foresight, and 
diligence, provided that Contractor is otherwise fully performing its obligations under the 
Contract Documents. Grounds for Excusable Delay may include fire, natural disasters in-
cluding earthquake or unusually severe weather, acts of terror or vandalism, epidemic, 
unforeseeable adverse government actions, unforeseeable actions of third parties, en-
countering unforeseeable hazardous materials, unforeseeable site conditions, or suspen-
sion for convenience under Article 13. The Contract Time will not be extended based on 
circumstances which will not unavoidably delay completing the Work within the Contract 
Time based on critical path analysis.  
 
(C) Weather Delays.  A Weather Delay Day is a Working Day during which Contractor 
and its forces, including Subcontractors, are unable to perform more than 40% of the crit-
ical path Work scheduled for that day due to adverse weather conditions which impair 
the ability to safely or effectively perform the scheduled critical path Work that day. Ad-
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verse weather conditions may include rain, saturated soil, and Project Site clean-up re-
quired due to adverse weather. Determination of what constitutes critical path Work 
scheduled for that day will be based on the most current, City-approved schedule. Con-
tractor will be entitled to a non-compensable extension of the Contract Time for each 
Weather Delay Day in excess of the normal Weather Delay Days within a given month as 
determined by reliable records, including monthly rainfall averages, for the preceding ten 
years (or as otherwise specified in the Special Conditions or Specifications). 
 

(1) Contractor must fully comply with the applicable procedures in Articles 5 and 
6 of the General Conditions regarding requests to modify the Contract Time. 
 
(2) Contractor will not be entitled to an extension of time for a Weather Delay 
Day to the extent Contractor is responsible for concurrent delay on that day. 
 
(3) Contractor must take reasonable steps to mitigate the consequences of 
Weather Delay Days, including prudent workforce management and protecting 
the Work, Project Site, materials, and equipment. 

 
(D) Non-Excusable Delay.  Delay which Contractor could have avoided or mitigated 
through reasonable care, planning, foresight and diligence is “Non-Excusable Delay.” Con-
tractor is not entitled to an extension of Contract Time or any compensation for Non-
Excusable Delay, or for Excusable Delay that is concurrent with Non-Excusable Delay. Non-
Excusable Delay includes delay caused by: 

 
(1) Weather conditions which are normal for the City, as determined by reliable 
records, including monthly rainfall averages, for the preceding ten years;  
 
(2) Contractor’s failure to order equipment and materials sufficiently in advance 
of the time needed for completion of the Work within the Contract Time;  
 
(3) Contractor’s failure to provide adequate notification to utility companies or 
agencies for connections or services necessary for completion of the Work within 
the Contract Time; 
 
(4) Foreseeable conditions which Contractor could have ascertained from rea-
sonably diligent inspection of a Worksite or review of the Contract Documents or 
other information provided or available to Contractor;  
 
(5) Contractor’s failure, refusal, or financial inability to perform the Work within 
the Contract Time, including insufficient funds to pay its Subcontractors or suppli-
ers; 
 
(6) Performance or non-performance by Contractor’s Subcontractors or suppli-
ers;  



 

 
As-Needed Earthwork, Maintenance, GENERAL CONDITIONS 
General Contracting, and Emergency Response Services  Page 39 

 
(7) The time required to respond to excessive RFIs (see Section 2.5(G)); 
 
(8) Delayed submission of required submittals, or the time required for correc-
tion and resubmission of defective submittals; 
 
(9) Time required for repair of, re-testing, or re-inspection of defective Work; 
 
(10) Enforcement of Laws by City, or outside agencies with jurisdiction over the 
Work; or 
 
(11) City’s exercise or enforcement of any of its rights or Contractor’s duties pur-
suant to the Contract Documents, including correction of defective Work, extra 
inspections or testing due to non-compliance with Contract requirements, safety 
compliance, environmental compliance, or rejection and return of defective or de-
ficient submittals. 

 
(E) Compensable Delay.  Pursuant to Public Contract Code § 7102, in addition to en-
titlement to an extension of Contract Time, Contractor is entitled to compensation for 
costs incurred due to delay caused solely by City, when that delay is unreasonable under 
the circumstances involved and not within the contemplation of the parties (“Compensa-
ble Delay”). Contractor is not entitled to an extension of Contract Time or recovery of 
costs for Compensable Delay that is concurrent with Non-Excusable Delay. Delay due to 
causes that are beyond the control of either City or Contractor, including Weather Delay 
Days, discovery of Historic or Archeological Items pursuant to Section 7.18, or the actions 
or inactions of third parties or other agencies, is not Compensable Delay, and will only 
entitle Contractor to an extension of time commensurate with the time lost due to such 
delay. 
 
(F) Recoverable Costs.  Contractor is not entitled to compensation for Excusable De-
lay unless it is Compensable Delay, as defined above. Contractor is entitled to recover 
only the actual, direct, reasonable, and substantiated costs (“Recoverable Costs”) for 
each working day that the Compensable Delay prevents Contractor from proceeding with 
more than 50% of the critical path Work scheduled for that day, based on the most recent 
progress schedule accepted by City. Recoverable Costs will not include home office over-
head or lost profit.   
 
(G) Request for Extension of Contract Time or Recoverable Costs.  A request for an 
extension of Contract Time or any associated Recoverable Costs must be submitted in 
writing to City within five calendar days of the date the delay is first encountered, even if 
the duration of the delay is not yet known at that time, or any entitlement to the Contract 
Time extension or to the Recoverable Costs will be deemed waived. In addition to com-
plying with the requirements of this Article 5, the request must be submitted in compli-
ance with the Change Order request procedures in Article 6 below. Strict compliance with 
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these requirements is necessary to ensure that any delay or consequences of delay may 
be mitigated as soon as possible, and to facilitate cost-efficient administration of the Pro-
ject and timely performance of the Work. Any request for an extension of Contract Time 
or Recoverable Costs that does not strictly comply with all of the requirements of Article 
5 and Article 6 will be deemed waived.   
 

(1) Required Contents.  The request must include a detailed description of the 
cause(s) of the delay and must also describe the measures that Contractor has 
taken to mitigate the delay and/or its effects, including efforts to mitigate the cost 
impact of the delay, such as by workforce management or by a change in sequenc-
ing. If the delay is still ongoing at the time the request is submitted, the request 
should also include Contractor’s plan for continued mitigation of the delay or its 
effects. 
 
(2) Delay Days and Costs.  The request must specify the number of days of Excus-
able Delay claimed or provide a realistic estimate if the duration of the delay is not 
yet known. If Contractor believes it is entitled to Recoverable Costs for Compen-
sable Delay, the request must specify the amount and basis for the Recoverable 
Costs that are claimed or provide a realistic estimate if the amount is not yet 
known. Any estimate of delay duration or cost must be updated in writing and 
submitted with all required supporting documentation as soon as the actual time 
and cost is known. The maximum extension of Contract Time will be the number 
of days, if any, by which an Excusable Delay or a Compensable Delay exceeds any 
concurrent Non-Excusable Delay. Contractor is entitled to an extension of Con-
tract Time, or compensation for Recoverable Costs, only if, and only to the extent 
that, such delay will unavoidably delay completion of the Work within the Contract 
Time specified in the Work Order. 
 
(3) Supporting Documentation.  The request must also include any and all sup-
porting documentation necessary to evidence the delay and its actual impacts, 
including scheduling and cost impacts with a time impact analysis using critical 
path methodology and demonstrating the unavoidable delay to completion of the 
Work within the Contract Time specified in the Work Order. The time impact anal-
ysis must be submitted in a form or format acceptable to City.   
 
(4) Burden of Proof.  Contractor has the burden of proving that: the delay was an 
Excusable or Compensable Delay, as defined above; Contractor has fully complied 
with its scheduling obligations in Section 5.2, Schedule Requirements; Contractor 
has made reasonable efforts to mitigate the delay and its schedule and cost im-
pacts; the delay will unavoidably result in delaying completion of the Work within 
the Contract Time specified in the Work Order; and any Recoverable Costs claimed 
by Contractor were actually incurred and were reasonable under the circum-
stances.  
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(5) Legal Compliance.  Nothing in this Section 5.3 is intended to require the 
waiver, alteration, or limitation of the applicability of Public Contract Code § 7102. 
 
(6) No Waiver.  Any grant of an extension of Contract Time, or compensation for 
Recoverable Costs due to Compensable Delay, will not operate as a waiver of City’s 
right to assess liquidated damages for Non-Excusable Delay. 
 
(7) Dispute Resolution.  In the event of a dispute over entitlement to an extension 
of Contract Time or compensation for Recoverable Costs, Contractor may not stop 
Work pending resolution of the dispute, but must continue to comply with its duty 
to diligently prosecute the performance and timely completion of the Work. Con-
tractor’s sole recourse for an unresolved dispute based on City’s rejection of a 
Change Order request for an extension of Contract Time or compensation for Re-
coverable Costs is to comply with the dispute resolution provisions set forth in 
Article 12 below. 
 

5.4 Liquidated Damages.  It is expressly understood that if the Work is not completed within 
the Contract Time, City will suffer damages from the delay that are difficult to determine 
and accurately specify. Pursuant to Public Contract Code § 7203, if Contractor fails to 
complete the Work within the Contract Time, City will charge Contractor in the amount 
specified in the Contract for each day that the Work specified in a Work Order is delayed 
beyond the Contract Time, as liquidated damages and not as a penalty.   

 
(A) Liquidated Damages.  Liquidated damages will not be assessed for any Excusable 
or Compensable Delay, as set forth above.   

 
(B) Milestones.  Liquidated damages may also be separately assessed for failure to 
meet milestones specified elsewhere in the Contract Documents. 
 
(C) Setoff.  City is entitled to deduct the amount of liquidated damages assessed 
against any payments otherwise due to Contractor, including compensation for a Work 
Order, Final Payment, or unreleased retention. If there are insufficient Contract funds re-
maining to cover the full amount of liquidated damages assessed, City is entitled to re-
cover the balance from Contractor or its performance bond surety. 
 
(D) Occupancy or Use.  Occupancy or use of any portion of the Work in whole or in 
part prior to Final Completion does not constitute City’s acceptance of the Project and 
will not operate as a waiver of City’s right to assess liquidated damages for Contractor’s 
Non-Excusable Delay in completing the Work set forth in a Work Order. 
 
(E) Other Remedies.  City’s right to liquidated damages under this Section applies only 
to damages arising from Contractor’s Non-Excusable Delay or failure to complete the 
Work within the Contract Time. City retains its right to pursue all other remedies under 
the Contract for other types of damage, including damage to property or persons, costs 
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or diminution in value from defective materials or workmanship, costs to repair or com-
plete the Work, or other liability caused by Contractor. 
 

Article 6 - Contract Modification 
 

6.1 Contract Modification.  Subject to the limited exception set forth in subsection (D) below, 
any change in the Work or the Contract Documents, including Contract Time, will not be 
a valid and binding change to the Contract unless it is formalized in a Change Order, in-
cluding a “no-cost” Change Order or a unilateral Change Order. Changes in the Work pur-
suant to this Article 6 will not operate to release, limit, or abridge Contractor’s warranty 
obligations pursuant to Article 11 or any obligations of Contractor’s bond sureties. 

 
 (A) City-Directed Changes. City may direct changes in the scope or sequence of Work 

or the requirements of the Contract Documents, without invalidating the Contract. Such 
changes may include Extra Work as set forth in subsection (C) below, or deletion or mod-
ification of portions of the Work. Contractor must promptly comply with City-directed 
changes in the Work in accordance with the original Contract Documents, even if Con-
tractor and City have not yet reached agreement as to adjustments to payment or Con-
tract Time for the change in the Work or for the Extra Work. Contractor is not entitled to 
extra compensation for cost savings resulting from “value engineering” pursuant to Public 
Contract Code § 7101, except to the extent authorized in advance by City in writing, and 
subject to any applicable procedural requirements for submitting a proposal for value en-
gineering cost savings. 

 
(B) Disputes.  In the event of a dispute over entitlement to or the amount of a change 
in Contract Time or a change in compensation related to a City-directed change in the 
Work, Contractor must perform the Work as directed and may not delay its Work or cease 
Work pending resolution of the dispute, but must continue to comply with its duty to 
diligently prosecute the performance and timely completion of the Work, including the 
Work in dispute. Likewise, in the event that City and Contractor dispute whether a portion 
or portions of the Work are already required by the Contract Documents or constitute 
Extra Work, or otherwise dispute the interpretation of any portion(s) of the Contract Doc-
uments, Contractor must perform the Work as directed and may not delay its Work or 
cease Work pending resolution of the dispute, but must continue to comply with its duty 
to diligently prosecute the performance and timely completion of the Work, including the 
Work in dispute, as directed by City. If Contractor refuses to perform the Work in dispute, 
City may, acting in its sole discretion, elect to delete the Work from the Contract and 
reduce the Contract Price accordingly, and self-perform the Work or direct that the Work 
be performed by others. Alternatively, City may elect to terminate the Contract for con-
venience or for cause. Contractor’s sole recourse for an unresolved dispute related to 
changes in the Work or performance of any Extra Work is to comply with the dispute 
resolution provisions set forth in Article 12, below.  
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(C) Extra Work.  City may direct Contractor to perform Extra Work related to the Pro-
ject. Contractor must promptly perform any Extra Work as directed or authorized by City 
in accordance with the original Contract Documents, even if Contractor and City have not 
yet reached agreement on adjustments to compensation or Contract Time for such Extra 
Work. Contractor must maintain detailed daily records that itemize the cost of each ele-
ment of Extra Work, and sufficiently distinguish the direct cost of the Extra Work from the 
cost of other Work performed. For each day that Contractor performs Extra Work, or 
Work that Contractor contends is Extra Work, Contractor must submit no later than the 
following Working Day, a daily report of the Extra Work performed that day and the re-
lated costs, together with copies of certified payroll, invoices, and other documentation 
substantiating the costs (“Extra Work Report”). The Engineer will make any adjustments 
to Contractor’s Extra Work Report(s) based on the Engineer’s records of the Work. When 
an Extra Work Report(s) is agreed on and signed by both City and Contractor, the Extra 
Work Report(s) will become the basis for payment under a duly authorized and signed 
Change Order. Failure to submit the required documentation by close of business on the 
next Working Day is deemed a full and complete waiver for any change in the Contract 
Price or Contract Time for any Extra Work performed that day. 
 
(D) Minor Changes and RFIs.  Minor field changes, including RFI replies from City, that 
do not affect the Contract Price or Contract Time and that are approved by the Engineer 
acting within his or her scope of authority, do not require a Change Order. By executing 
an RFI reply from City, Contractor agrees that it will perform the Work as clarified therein, 
with no change to the Contract Price or Contract Time. 
 
(E) Remedy for Non-Compliance.  Contractor’s failure to promptly comply with a City-
directed change is deemed a material breach of the Contract, and in addition to all other 
remedies available to it, City may, at its sole discretion, hire another contractor or use its 
own forces to complete the disputed Work at Contractor’s sole expense, and may deduct 
the cost from the Contract Price. 
 

6.2 Contractor Change Order Requests.  Contractor must submit a request or proposal for a 
change in the Work, compensation for Extra Work, or a change in the Contract Price or 
Contract Time as a written Change Order request or proposal.   

 
(A) Time for Submission.  Any request for a change in the Contract Price or the Con-
tract Time must be submitted in writing to the Engineer within ten calendar days of the 
date that Contractor first encounters the circumstances, information or conditions giving 
rise to the Change Order request, even if the total amount of the requested change in the 
Contract Price or impact on the Contract Time is not yet known at that time. If City re-
quests that Contractor propose the terms of a Change Order, unless otherwise specified 
in City’s request, Contractor must provide the Engineer with a written proposal for the 
change in the Contract Price or Contract Time within five working days of receiving City’s 
request, in a form satisfactory to the Engineer. 
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(B) Required Contents.  Any Change Order request or proposal submitted by Contrac-
tor must include a complete breakdown of actual or estimated costs and credits, and must 
itemize labor, materials, equipment, taxes, insurance, subcontract amounts, and, if appli-
cable, Extra Work Reports. Any estimated cost must be updated in writing as soon as the 
actual amount is known.   
 
(C) Required Documentation.  All claimed costs must be fully documented, and any 
related request for an extension of time or delay-related costs must be included at that 
time and in compliance with the requirements of Article 5 of the General Conditions. 
Upon request, Contractor must permit City to inspect its records, subcontract agree-
ments, subcontract change orders, purchase orders, invoices, or receipts associated with 
the claimed costs. 
 
(D) Required Form.  Contractor must use City’s form(s) for submitting all Change Or-
der requests or proposals, unless otherwise specified by City. 

 
(E) Certification.  All Change Order requests must be signed by Contractor and must 
include the following certification:  
 

“The undersigned Contractor certifies under penalty of perjury that its state-
ments and representations in this Change Order request are true and cor-
rect. Contractor warrants that this Change Order request is comprehensive 
and complete as to the Work or changes referenced herein, and agrees that 
any known or foreseeable costs, expenses, or time extension requests not 
included herein, are deemed waived.” 

 
6.3 Adjustments to Work Order Compensation.  The amount of any increase or decrease in 

the compensation for completion of a Work Order will be determined based on one of 
the following methods listed below, in the order listed with unit pricing taking precedence 
over the other methods. Markup applies only to City-authorized time and material Work, 
and does not apply to any other payments to Contractor. 

 
(A) Unit Pricing.  Amounts previously provided by Contractor in the form of unit 
prices, either in a Price Schedule or in a post-award schedule of values pursuant to Section 
8.1, Schedule of Values, will apply to determine the price for the affected Work, to the 
extent applicable unit prices have been provided for that type of Work. No additional 
markup for overhead, profit, or other indirect costs will be added to the calculation. 
 
(B) Lump Sum.  A mutually agreed upon lump sum for the affected Work with no ad-
ditional markup for overhead, profit, or other indirect costs. 
 
(C) Time and Materials.  On a time and materials basis, if and only to the extent com-
pensation on a time and materials basis is expressly authorized by City in advance of Con-
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tractor’s performance of the Work and subject to any not-to-exceed limit. Time and ma-
terials compensation for increased costs or Extra Work (but not decreased costs or de-
leted Work), will include allowed markup for overhead, profit, and other indirect costs, 
and which may include a not-to-exceed limit, calculated as the total of the following sums: 
 

(1) All direct labor costs provided by the Contractor, excluding superintendence, 
project management, or administrative costs, plus 15% markup;  
 
(2) All direct material costs provided by the Contractor, including sales tax, plus 
15% markup; 
 
(3) All direct plant and equipment rental costs provided by the Contractor, plus 
15% markup; 
 
(4)  All direct additional subcontract costs plus 10% markup for Work performed 
by Subcontractors; and 
 
(5)  Increased bond or insurance premium costs computed at 1.5% of total of the 
previous four sums. 

 
6.4 Unilateral Change Order.  If the parties dispute the terms of a proposed Change Order, 

including disputes over the amount of compensation or extension of time that Contractor 
has requested, the value of deleted or changed Work, what constitutes Extra Work, or 
quantities used, City may elect to issue a unilateral Change Order, directing performance 
of the Work, and authorizing a change in the compensation due for a Work Order, the 
Contract Price or Contract Time for the amount of compensation or added time that the 
City believes is merited. Contractor’s sole recourse to dispute the terms of a unilateral 
Change Order is to submit a timely Claim pursuant to Article 12, below.  

 
6.5 Non-Compliance Deemed Waiver.  Contractor waives its entitlement to any increase in 

compensation for a Work Order, the Contract Price or Contract Time if Contractor fails to 
fully comply with the provisions of this Article. Contractor will not be paid for unauthor-
ized Extra Work. 

 
Article 7 - General Construction Provisions 

 
7.1 Permits, Fees, Business License, and Taxes.   
 

(A) Permits, Fees, and City Business License.  Contractor must obtain and pay for all 
permits, fees, or licenses required to perform the Work, including a City business license. 
Contractor must cooperate with and provide notifications to all government agencies 
with jurisdiction over the Project, as may be required. Contractor must provide City with 
copies of all records of permits and permit applications, payment of required fees, and 
any licenses required for the Work.  
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(B) Taxes.  Contractor must pay for all taxes on labor, material and equipment, except 
Federal Excise Tax to the extent that City is exempt from Federal Excise Tax. 
 

7.2 Temporary Facilities.  Contractor must provide, at Contractor’s sole expense, any and all 
temporary facilities for the Work, including an onsite staging area for materials and equip-
ment, a field office, sanitary facilities, utilities, storage, scaffolds, barricades, walkways, 
and any other temporary structure required to safely perform the Work along with any 
incidental utility services. The location of all temporary facilities must be approved by the 
City prior to installation. Temporary facilities must be safe and adequate for the intended 
use, and installed and maintained in accordance with Laws and the Contract Documents. 
Contractor must fence and screen its temporary facilities and, if applicable, any staging 
area(s), and its operation must minimize inconvenience to neighboring properties. Addi-
tional provisions pertaining to temporary facilities may be included in the Specifications 
or Special Conditions. 

 
(A) Utilities.  Contractor must install and maintain the power, water, sewer and all 
other utilities required for its temporary facilities, including the piping, wiring, internet 
and Wi-Fi connections, and any related equipment necessary to maintain the temporary 
facilities.  
 
(B) Removal and Repair.  Contractor must promptly remove all such temporary facil-
ities when they are no longer needed or upon completion of the Work, whichever comes 
first. Contractor must promptly repair any damage to City’s property or to other property 
caused by the installation, use, or removal of the temporary facilities, and must promptly 
restore the property to its original or intended condition.   

 
7.3 Noninterference and Site Management.  Contractor must avoid interfering with City’s 

use of its property at or adjacent to a Worksite, including use of roadways, entrances, 
parking areas, walkways, and structures. Contractor must also minimize disruption of ac-
cess to private property in the vicinity of the Work. Contractor must coordinate with af-
fected property owners, tenants, and businesses, and maintain some vehicle and pedes-
trian access to their residences or properties at all times. Temporary access ramps, fenc-
ing or other measures must be provided as needed. Before blocking access to a private 
driveway or parking lot, Contractor must provide effective notice to the affected parties 
at least 48 hours in advance of the pending closure and allow them to remove vehicles. 
Private driveways, residences and parking lots must have access to a roadway during non-
Work hours. 

 
(A) Offsite Acquisition.  Unless otherwise provided by City, Contractor must acquire, 
use and dispose of, at its sole expense, any additional licenses, easements, and temporary 
facilities necessary to access and perform the Work.  
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(B) Offsite Staging Area and Field Office.  If additional space beyond a Worksite is 
needed, such as for the staging area or temporary facilities, Contractor may need to make 
arrangements with the nearby property owner(s) to secure the space. Before using or 
occupying any property owned by a third party, Contractor must provide City with a copy 
of the necessary license agreement, easement, or other written authorization from the 
property owner, together with a written release from the property owner holding City 
harmless from any related liability, in a form acceptable to the City Attorney. 
 
(C) Traffic Management. Contractor must provide traffic management and traffic 
controls as specified in the Contract Documents, as required by Laws, and as otherwise 
required to ensure the public and worker safety, and to avoid interference with public or 
private operations or the normal flow of vehicular, bicycle, or pedestrian traffic. 

 
7.4 Signs.  No signs may be displayed on or about City’s property, except signage, which is 

required by Laws or by the Contract Documents, without City’s prior written approval as 
to size, design, and location. 

 
7.5 Project Site and Nearby Property Protections.   
 

(A) General.  Contractor is responsible at all times, on a 24-hour basis and at its sole 
cost, for protecting the Work, each Worksite, and the materials and equipment to be in-
corporated into the Work, until the City has accepted the Work specified in a Work Order, 
excluding any exceptions to acceptance, if any. Except as specifically authorized by City, 
Contractor must confine its operations to the area of a Worksite indicated in a Work Or-
der. Contractor is liable for any damage caused by Contractor or its Subcontractors to the 
Work, City’s property, the property of adjacent or nearby property owners and the work 
or personal property of other contractors working for City, including damage related to 
Contractor’s failure to adequately secure the Work or any Worksite.  
 

(1) Subject to City’s approval, Contractor will provide and install safeguards to 
protect the Work; any Worksite; City’s real or personal property and the real or 
personal property of adjacent or nearby property owners, including plant and tree 
protections. 
 

(a)  Contractor must protect trees, lawns, shrubbery and other plants that 
are not designated for removal from damage or injury. If damaged or re-
moved by Contractor, they must be restored or replaced in as nearly the orig-
inal condition and location as is reasonably possible. Lawns must be re-
seeded and covered with suitable mulch. 
 
(b)  Contractor must provide reasonable notice to occupants or owners of 
adjacent property to permit them to salvage or relocate plants, trees, fences, 
sprinklers and other improvements within the right-of-way that are desig-
nated for removal and will be destroyed due to the Work. 
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(2)  City wastewater systems may not be interrupted. If the Work disrupts existing 
sewer facilities, Contractor must immediately notify City and establish a plan, sub-
ject to City’s approval, to convey the sewage in closed conduits back into the san-
itary sewer system. Sewage must not be permitted to flow in trenches or be cov-
ered by backfill. 
 
(3)  Contractor must remove with due care, and store at City’s request, any ob-
jects or material from a Worksite that City will salvage or reuse at another loca-
tion. 
 
(4)  If directed by Engineer, Contractor must promptly repair or replace any prop-
erty damage, as specified by the Engineer. However, acting in its sole discretion, 
City may elect to have the property damage remedied otherwise, and may deduct 
the cost to repair or replace the damaged property from payment otherwise due 
to Contractor. 
 
(5)  Contractor will not permit any structure or infrastructure to be loaded in a 
manner that will damage or endanger the integrity of the structure or infrastruc-
ture. 

 
(B) Securing Project Site.  After completion of Work each day, Contractor must secure 
each Worksite and, to the extent feasible, make the area(s) reasonably accessible to the 
public unless City approves otherwise. All excess materials and equipment not protected 
by approved traffic control devices must be relocated to the staging area or demobilized. 
Trench spoils must be hauled off each Worksite daily and open excavations must be pro-
tected with steel plates. Contractor and Subcontractor personnel may not occupy or use 
a Worksite for any purpose during non-Work hours, except as may be provided in the 
Contract Documents or pursuant to prior written authorization from City.  
 
(C) Unforeseen Conditions.  If Contractor encounters facilities, utilities, or other un-
known conditions not shown on or reasonably inferable from the Plans or apparent from 
inspection of a Worksite, Contractor must immediately notify the City and promptly sub-
mit a Request for Information to obtain further directions from the Engineer. Contractor 
must avoid taking any action that could cause damage to the facilities or utilities pending 
further direction from the Engineer. The Engineer’s written response will be final and 
binding on Contractor. If the Engineer’s subsequent direction to Contractor affects Con-
tractor’s cost or time to perform the Work, Contractor may submit a Change Order re-
quest as set forth in Article 6 above.  
 
(D) Support; Adjacent Properties.  Contractor must provide, install, and maintain all 
shoring, bracing, and underpinning necessary to provide support to City’s property and 
adjacent properties and improvements thereon. Contractor must provide notifications to 
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adjacent property owners as may be required by Laws. See also, Section 7.15, Trenching 
of Five Feet or More. 
 
(E) Notification of Property Damage.  Contractor must immediately notify the City of 
damage to any real or personal property resulting from Work on the Project. Contractor 
must immediately provide a written report to City of any such property damage in excess 
of $500 (based on estimated cost to repair or replace) within 24 hours of the occurrence. 
The written report must include: (1) the location and nature of the damage, and the 
owner of the property, if known; (2) the name and address of each employee of Contrac-
tor or any Subcontractor involved in the damage; (3) a detailed description of the incident, 
including precise location, time, and names and contact information for known witnesses; 
and (4) a police or first responder report, if applicable. If Contractor is required to file an 
accident report with another government agency, Contractor will provide a copy of the 
report to City. 
 

7.6 Materials and Equipment.   
 

(A) General.  Unless otherwise specified, all materials and equipment required for the 
Work must be new, free from defects, and of the best grade for the intended purpose, 
and furnished in sufficient quantities to ensure the proper and expeditious performance 
of the Work. Contractor must employ measures to preserve the specified quality and fit-
ness of the materials and equipment. Unless otherwise specified, all materials and equip-
ment required for the Work are deemed to include all components required for complete 
installation and intended operation and must be installed in accordance with the manu-
facturer’s recommendations or instructions. Contractor is responsible for all shipping, 
handling, and storage costs associated with the materials and equipment required for the 
Work. Contractor is responsible for providing security and protecting the Work and all of 
the required materials, supplies, tools and equipment at Contractor’s sole cost until City 
has formally accepted the Work. Contractor will not assign, sell, mortgage, or hypothe-
cate any materials or equipment for the Project, or remove any materials or equipment 
that have been installed or delivered. 
 
(B) City-Provided.  If the Work includes installation of materials or equipment to be 
provided by City, Contractor is solely responsible for the proper examination, handling, 
storage, and installation in accordance with the Contract Documents. Contractor must 
notify City of any defects discovered in City-provided materials or equipment, sufficiently 
in advance of scheduled use or installation to afford adequate time to procure replace-
ment materials or equipment as needed. Contractor is solely responsible for any loss of 
or damage to such items which occurs while the items are in Contractor’s custody and 
control, the cost of which may be offset from the Contract Price and deducted from any 
payment(s) due to Contractor.   
 
(C) Intellectual Property Rights.  Contractor must, at its sole expense, obtain any au-
thorization or license required for use of patented or copyright-protected materials, 
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equipment, devices or processes that are incorporated into the Work. Contractor’s in-
demnity obligations in Article 4 apply to any claimed violation of intellectual property 
rights in violation of this provision.  
 

7.7 Substitutions. 
 

(A) “Or Equal.”  Any Specification or Work Order designating a material, product, or 
thing (collectively, “item”) or service by specific brand or trade name, followed by the 
words “or equal,” is intended only to indicate the quality and type of item or service de-
sired, and Contractor may request use of any equal item or service. Unless otherwise 
stated in the Specifications or a Work Order, any reference to a specific brand or trade 
name for an item that is used solely for the purpose of describing the type of item desired, 
will be deemed to be followed by the words “or equal.” A substitution will only be ap-
proved if it is a true “equal” item in every aspect of design, function, and quality, as de-
termined by City, including dimensions, weight, maintenance requirements, durability, fit 
with other elements, and schedule impacts. 
 
(B) Request for Substitution.  A request for substitution of an item or service must be 
submitted in writing to the Engineer for approval in advance, within the applicable time 
period provided in the Contract Documents. If no time period is specified, the substitution 
request may be submitted any time within five days after the date of issuance of a Work 
Order, or sufficiently in advance of the time needed to avoid delay of the Work, whichever 
is earlier.  
 
(C) Substantiation.  Any available data substantiating the proposed substitute as an 
equal item or service must be submitted with the written request for substitution. Con-
tractor’s failure to timely provide all necessary substantiation, including any required test 
results as soon as they are available, is grounds for rejection of the proposed substitution, 
without further review. 
 
(D) Burden of Proving Equality.  Contractor has the burden of proving the equality of 
the proposed substitution at Contractor’s sole cost. City has sole discretion to determine 
whether a proposed substitution is equal, and City’s determination is final.  
   
(E) Approval or Rejection.  If the proposed substitution is approved, Contractor is 
solely responsible for any additional costs or time associated with the substituted item or 
service. If the proposed substitution is rejected, Contractor must, without delay, install 
the item or use the service as specified by City.  
 
(F) Contractor’s Obligations.  City’s approval of a proposed substitution will not re-
lieve Contractor from any of its obligations under the Contract Documents. In the event 
Contractor makes an unauthorized substitution, Contractor will be solely responsible for 
all resulting cost impacts, including the cost of removal and replacement and the impact 
to other design elements. 
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7.8 Testing and Inspection.  
 

(A) General.  All materials, equipment, and workmanship used in the Work are subject 
to inspection and testing by City at all times and locations during construction and/or 
fabrication and at any Worksite, including at shops and yards. All manufacturers’ applica-
tion or installation instructions must be provided to the Inspector at least ten days prior 
to the first such application or installation. Contractor must, at all times, make the Work 
available for testing or inspection. Neither City’s inspection or testing of Work, nor its 
failure to do so, operate to waive or limit Contractor’s duty to complete the Work in ac-
cordance with the Contract Documents. 
 
(B) Scheduling and Notification.  Contractor must cooperate with City in coordinating 
the inspections and testing. Contractor must submit samples of materials, at Contractor’s 
expense, and schedule all tests required by the Contract Documents in time to avoid any 
delay to the progress of the Work. Contractor must notify the Engineer no later than noon 
of the Working Day before any inspection or testing and must provide timely notice to 
the other necessary parties as specified in the Contract Documents. If Contractor sched-
ules an inspection or test beyond regular Work hours, or on a Saturday, Sunday, or rec-
ognized City holiday, Contractor must notify the Engineer at least two Working Days in 
advance for approval. If approved, Contractor must reimburse City for the cost of the 
overtime inspection or testing. Such costs, including the City’s hourly costs for required 
personnel, may be deducted from payments otherwise due to Contractor. 
 
(C) Responsibility for Costs.  City will bear the initial cost of inspection and testing to 
be performed by independent testing consultants retained by City, subject to the follow-
ing exceptions:   
 

(1)  Contractor will be responsible for the costs of any subsequent tests which are 
required to substantiate compliance with the Contract Documents, and any asso-
ciated remediation costs.   
 
(2)  Contractor will be responsible for inspection costs, at City’s hourly rates, in-
cluding over time rates for any after hour or weekend inspection, and, for inspec-
tion time lost because the Work is not ready or Contractor fails to appear for a 
scheduled inspection.   
 
(3)  If any portion of the Work that is subject to inspection or testing is covered 
or concealed by Contractor prior to the inspection or testing, Contractor will bear 
the cost of making that portion of the Work available for the inspection or testing 
required by the Contract Documents, and any associated repair or remediation 
costs. 
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(4)  Contractor is responsible for properly shoring all compaction test sites deeper 
than five feet below grade, as required under Section 7.15 below. 
 
(5)  Any Work or material that is defective or fails to comply with the require-
ments of the Contract Documents must be promptly repaired, removed, replaced, 
or corrected by Contractor, at Contractor’s sole expense, even if that Work or ma-
terial was previously inspected or included in a progress payment. 
 

(D) Contractor’s Obligations.  Contractor is solely responsible for any delay occa-
sioned by remediation of defective or noncompliant Work or material. Inspection of the 
Work does not in any way relieve Contractor of its obligations to perform the Work as 
specified. Any Work done without the required inspection(s) will also be subject to rejec-
tion by City.  
 
(E) Distant Locations.  If required off-site testing or inspection must be conducted at 
a location more than 100 miles from the City, Contractor is solely responsible for the ad-
ditional travel costs required for testing and/or inspection at such locations.  
 
(F) Final Inspection.  The provisions of this Section 7.8 also apply to final inspection 
under Article 11, Completion and Warranty Provisions. 

 
7.9 Project Site Conditions and Maintenance.  Contractor must at all times, on a 24-hour 

basis and at its sole cost, maintain each Worksite and staging and storage areas in clean, 
neat, and sanitary condition and in compliance with all Laws pertaining to safety, air qual-
ity, and dust control. Adequate toilets must be provided, and properly maintained and 
serviced for all workers on the Project Site a Worksite, located in a suitably secluded area, 
subject to City’s prior approval. Contractor must also, on a daily basis and at its sole cost, 
remove and properly dispose of the debris and waste materials from each Worksite.  

 
(A) Air Emissions Control.  Contractor must not discharge smoke or other air contam-
inants into the atmosphere in violation of any Laws.   

 
(B) Dust and Debris.  Contractor must minimize and confine dust and debris resulting 
from the Work. Contractor must abate dust nuisance by cleaning, sweeping, and imme-
diately sprinkling with water excavated areas of dirt or other materials prone to cause 
dust, and within one hour after the Engineer notifies Contractor that an airborne nuisance 
exists. The Engineer may direct that Contractor provide an approved water-spraying truck 
for this purpose. If water is used for dust control, Contractor will only use the minimum 
necessary. Contractor must take all necessary steps to keep waste water out of streets, 
gutters, or storm drains. See Section 7.19, Environmental Control. If City determines that 
the dust control is not adequate, City may have the work done by others and deduct the 
cost from payments due or to become due to the Contractor. Contractor will immediately 
remove any excess excavated material from a Worksite and any dirt deposited on public 
streets. 
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(C) Clean up.  Before discontinuing Work in an area, Contractor must clean the area 
and remove all debris and waste along with the construction equipment, tools, machin-
ery, and surplus materials.  

 
(1)  Except as otherwise specified, all excess materials, and the materials removed 
from existing improvements on a Worksite with no salvage value or intended re-
use by City, will be Contractor’s property. 

 
(2)  Hauling trucks and other vehicles leaving a Worksite must be cleaned of exte-
rior mud or dirt before traveling on City streets. Materials and loose debris must 
be delivered and loaded to prevent dropping materials or debris. Contractor must 
immediately remove spillage from hauling on any publicly traveled way. Streets 
affected by Work must be kept clean by street sweeping.  
 

(D) Disposal.  Contractor must dispose of all debris and waste materials in a safe and 
legal manner. Contractor may not burn or bury waste materials on a Worksite. Contractor 
will not allow any dirt, refuse, excavated material, surplus concrete or mortar, or any as-
sociated washings, to be disposed of onto streets, into manholes or into the storm drain 
system.  

 
(E) Completion.  At the completion of the Work, Contractor must remove from a 
Worksite all of its equipment, tools, surplus materials, waste materials and debris, pre-
senting a clean and neat appearance. Before demobilizing from a Worksite, Contractor 
must ensure that all surfaces are cleaned, sealed, waxed, or finished as applicable, and 
that all marks, stains, paint splatters, and the like have been properly removed from the 
completed Work and the surrounding areas. Contractor must ensure that all parts of the 
construction are properly joined with the previously existing and adjacent improvements 
and conditions. Contractor must provide all cutting, fitting and patching needed to ac-
complish that requirement. Contractor must also repair or replace all existing improve-
ments that are damaged or removed during the Work, both on and off a Worksite, includ-
ing curbs, sidewalks, driveways, fences, signs, utilities, street surfaces and structures. Re-
pairs and replacements must be at least equal to the previously existing improvements, 
and the condition, finish and dimensions must match the previously existing improve-
ments. Contractor must restore to original condition all property or items that are not 
designated for alteration under the Contract Documents and leave each Worksite clean 
and ready for occupancy or use by City. 
 
(F) Non-Compliance.  If Contractor fails to comply with its maintenance and cleanup 
obligations or any City clean up order, City may, acting in its sole discretion, elect to sus-
pend the Work until the condition(s) is corrected with no increase in the Contract Time 
or compensation for a Work Order, or undertake appropriate cleanup measures without 
further notice and the cost will be deducted from any amounts due or to become due to 
Contractor.  
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7.10 Instructions and Manuals.  Contractor must provide to City three copies each of all in-

structions and manuals required by the Contract Documents, unless otherwise specified. 
These must be complete as to drawings, details, parts lists, performance data, and other 
information that may be required for City to easily maintain and service the materials and 
equipment installed pursuant to a Work Order.   

 
(A) Submittal Requirements.  All manufacturers’ application or installation instruc-
tions must be provided to City at least ten days prior to the first such application.  The 
instructions and manuals, along with any required guarantees, must be delivered to City 
for review.   
 
(B) Training.  Contractor or its Subcontractors must train City’s personnel in the op-
eration and maintenance of any complex equipment or systems as a condition precedent 
to Final Completion, if required in the Contract Documents. 

 
7.11 As-built Drawings.  Contractor and its Subcontractors must prepare and maintain at each 

Worksite a detailed, complete and accurate as-built set of the Plans which will be used 
solely for the purpose of recording changes made in any portion of the original Plans in 
order to create accurate record drawings at the end of the Work specified in a Work Or-
der.   

 
(A) Duty to Update.  The as-built drawings must be updated as changes occur, on a 
daily basis if necessary. City may withhold the estimated cost for City to have the as-built 
drawings prepared from payments otherwise due to Contractor, until the as-built draw-
ings are brought up to date to the satisfaction of City. Actual locations to scale must be 
identified on the as-built drawings for all runs of mechanical and electrical work, including 
all site utilities installed underground, in walls, floors, or otherwise concealed. Deviations 
from the original Plans must be shown in detail. The exact location of all main runs, 
whether piping, conduit, ductwork or drain lines, must be shown by dimension and ele-
vation. The location of all buried pipelines, appurtenances, or other improvements must 
be represented by coordinates and by the horizontal distance from visible above-ground 
improvements. 
 
(B) Engineer Review.  Contractor must verify that all changes in the Work are depicted 
in the as-built drawings and must deliver a complete set of as-built drawings, for each 
Work Order, to the Engineer for review and acceptance. 

 
7.12 Existing Utilities.   
 
 (A) General.  The Work may be performed in developed, urban areas with existing 

utilities, both above and below ground, including utilities identified in the Contract Docu-
ments or in other informational documents or records. Contractor must take due care to 
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locate identified or reasonably identifiable utilities before proceeding with trenching, ex-
cavation, or any other activity that could damage or disrupt existing utilities. This may 
include excavation with small equipment, potholing, or hand excavation, and, if practical, 
using white paint or other suitable markings to delineate the area to be excavated. Except 
as otherwise provided herein, Contractor will be responsible for costs resulting from dam-
age to identified or reasonably identifiable utilities due to Contractor’s negligence or fail-
ure to comply with the Contract Documents, including the requirements in this Article 7.  

 
Prior to commencing Work, the Contractor shall notify and allow the applicable utility 
companies and other agencies time to mark their respective facilities, including the fol-
lowing utilities and agencies, and as further specified in Section 7.13, Notice of Excava-
tion: 
 

Underground Service Alert (USA)    (800) 227-2600 
AT&T (Telephone)      (925) 328-6925 
Central Contra Costa Sanitary District   (925) 229-7316 
City of San Ramon Public Services   (925) 973-2800 
Comcast (Cable Television)    (925) 371-3556 
East Bay Municipal Utility District (Water)  (510) 287-7182 
MCI       (415) 970-2109 
Pacific Gas and Electric Company (Gas and Electric) (877) 743-7782 
San Ramon Valley Unified School District   (925) 824-1818 
San Ramon Valley Fire Protection District  (925) 838-6600 
Time Warner Telecom     (925) 953-7075 
Kinder Morgan      (925) 682-6850 
Dublin San Ramon Services District   (925) 875-2258 
Waste Management     (510) 613-2173 

 
 (B) Unidentified Utilities. Pursuant to Government Code § 4215, if, during the perfor-

mance of the Work, Contractor discovers utility facilities not identified by City in the Con-
tract Documents, Contractor must immediately provide written notice to City and the 
utility. City assumes responsibility for the timely removal, relocation, or protection of ex-
isting main or trunkline utility facilities located on a Worksite if those utilities are not iden-
tified in the Contract Documents. Contractor will be compensated in accordance with the 
provisions of the Contract Documents for the costs of locating, repairing damage not due 
to Contractor’s failure to exercise reasonable care, and removing or relocating utility fa-
cilities not indicated in the Plans or Specifications with reasonable accuracy, and for 
equipment on a Worksite necessarily idled during such work. Contractor will not be as-
sessed liquidated damages for delay in completion of the Work, to the extent the delay 
was caused by City’s failure to provide for removal or relocation of the utility facilities. 

 
7.13 Notice of Excavation.  Contractor must comply with all applicable requirements in Gov-

ernment Code §§ 4216 through 4216.5, which are incorporated by reference herein. Gov-
ernment Code § 4216.2 requires that, except in an emergency, Contractor must contact 
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the appropriate regional notification center, or Underground Services Alert, at least two 
working days, but not more than 14 calendar days, before starting any excavation if the 
excavation will be conducted in an area that is known, or reasonably should be known, to 
contain subsurface installations. Contractor may not begin excavation until it has ob-
tained and submitted to Engineer an inquiry identification number from Underground 
Services Alert.  

 
7.14 Trenching and Excavations of Four Feet or More.  As required by Public Contract Code § 

7104, if the Work includes digging trenches or other excavations that extend deeper than 
four feet below the surface, the provisions in this Section apply to the Work and the Pro-
ject. 
  
(A) Duty to Notify.  Contractor must promptly, and before the following conditions 
are disturbed, provide written notice to City if Contractor finds any of the following con-
ditions: 

 
(1)  Material that Contractor believes may be a hazardous waste, as defined in § 
25117 of the Health and Safety Code, that is required to be removed to a Class I, 
Class II, or Class III disposal site in accordance with the provisions of existing Laws; 

 
(2)  Subsurface or latent physical conditions at a Worksite differing from those in-
dicated by information about the Worksite made available to Contractor prior to 
the deadline for submitting its Proposal; or  

 
(3)  Unknown physical conditions at a Worksite of any unusual nature, materially 
different from those ordinarily encountered and generally recognized as inherent 
in work of the character required by the Contract Documents.  

 
(B) City Investigation.  City will promptly investigate the conditions and if City finds 
that the conditions do materially differ or do involve hazardous waste, and cause a de-
crease or increase in Contractor’s cost of, or the time required for, performance of any 
part of the Work, City will issue a Change Order.  

 
(C) Disputes.  In the event that a dispute arises between City and Contractor regarding 
any of the conditions specified in subsection (B) above, or the terms of a Change Order 
issued by City, Contractor will not be excused from completing the Work within the Con-
tract Time, but must proceed with all Work to be performed under the Work Order. Con-
tractor will retain any and all rights provided either by the Contract or by Laws which 
pertain to the resolution of disputes between Contractor and City.  

 
7.15 Trenching of Five Feet or More.  As required by Labor Code § 6705, if the Contract Price 

exceeds $25,000 and the Work includes the excavation of any trench or trenches of five 
feet or more in depth, a detailed plan must be submitted to City for acceptance in advance 
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of the excavation. The detailed plan must show the design of shoring, bracing, sloping, or 
other provisions to be made for worker protection from the hazard of caving ground dur-
ing the excavation. If the plan varies from the shoring system standards, it must be pre-
pared by a California registered civil or structural engineer. Use of a shoring, sloping, or 
protective system less effective than that required by the Construction Safety Orders is 
prohibited. 

 
7.16 New Utility Connections.  Except as otherwise specified, City will pay connection charges 

and meter costs for new permanent utilities required by the Contract Documents, if any. 
Contractor must notify City sufficiently in advance of the time needed to request service 
from each utility provider so that connections and services are initiated in accordance 
with the Work schedule.  

 
7.17 Lines and Grades.  Contractor is required to use any benchmark provided by the Engineer. 

Unless otherwise specified in the Contract Documents, Contractor must provide all lines 
and grades required to execute the Work. Contractor must also provide, preserve, and 
replace if necessary, all construction stakes required for the Work. All stakes or marks 
must be set by a California licensed surveyor or a California registered civil engineer. Con-
tractor must notify the Engineer of any discrepancies found between Contractor’s staking 
and grading and information provided by the Contract Documents. Upon completion, all 
Work must conform to the lines, elevations, and grades shown in the Plans, including any 
changes directed by a Change Order. 

 
7.18 Historic or Archeological Items.  

(A) Contractor’s Obligations.  Contractor must ensure that all persons performing 
Work at a Worksite are required to immediately notify the Project Manager, upon discov-
ery of any potential historic or archeological items, including historic or prehistoric ruins, 
a burial ground, archaeological or vertebrate paleontological site, including fossilized 
footprints or other archeological, paleontological or historical feature on a Worksite (col-
lectively, “Historic or Archeological Items”).   
 
(B) Discovery; Cessation of Work.  Upon discovery of any potential Historic or Arche-
ological Items, Work must be stopped within an 85-foot radius of the find and may not 
resume until authorized in writing by City. If required by City, Contractor must assist in 
protecting or recovering the Historic or Archeological Items, with any such assistance to 
be compensated as Extra Work on a time and materials basis under Article 6, Contract 
Modification. At City’s discretion, a suspension of Work required due to discovery of His-
toric or Archeological Items may be treated as Excusable Delay pursuant to Article 5, or 
as a suspension for convenience under Article 13. 

 
7.19 Environmental Control.  Contractor must not pollute any drainage course or its tributary 

inlets with fuels, oils, bitumens, acids, insecticides, herbicides or other harmful materials.  
Contractor must prevent the release of any hazardous material or hazardous waste into 
the soil or groundwater, and prevent the unlawful discharge of pollutants into City’s 
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storm drain system and watercourses as required below. Contractor and its Subcontrac-
tors must at all times in the performance of the Work comply with all Laws concerning 
pollution of waterways. 

 
(A) Stormwater Permit.  Contractor must comply with all applicable conditions of the 
State Water Resources Control Board National Pollutant Discharge Elimination System 
General Permit for Waste Discharge Requirements for Discharges of Stormwater Runoff 
Associated with Construction Activity (“Stormwater Permit”). 

 
(B) Contractor’s Obligations.  If required for the Work, a copy of the Stormwater Per-
mit is on file in City’s principal administrative offices, and Contractor must comply with it 
without adjustment of the Contract Price or the Contract Time. Contractor must timely 
and completely submit required reports and monitoring information required by the con-
ditions of the Stormwater Permit. Contractor also must comply with all other Laws gov-
erning discharge of stormwater, including applicable municipal stormwater management 
programs.  

  
7.20 Noise Control.  The noise level from Contactor’s operations, between the hours of 7:00 

p.m. and 7:30 a.m., must not exceed 86 DBA at a distance of 50 feet. Notwithstanding this 
requirement, Contractor must comply with all applicable noise control Laws. Noise con-
trol requirements apply to all equipment used for the Work or related to the Work, in-
cluding trucks, transit mixers or transient equipment that may or may not be owned by 
Contractor. The use of loud signals should be avoided in favor of light warnings except 
those required by safety Laws for the protection of personnel. 

 
7.21 Mined Materials.  Pursuant to the Surface Mining and Reclamation Act of 1975, Public 

Resources Code § 2710 et seq., any purchase of mined materials, such as construction 
aggregate, sand, gravel, crushed stone, road base, fill materials, and any other mineral 
materials must originate from a surface mining operation included on the AB 3098 List, 
which is available online at: 
ftp://ftp.consrv.ca.gov/pub/omr/AB3098%20List/AB3908List.pdf.  

 
7.22 Traffic. 
 

(A) Traffic Management. Contractor must provide traffic management and traffic 
controls as specified in the Contract Documents, as required by Laws, and as otherwise 
required to ensure the public and worker safety, and to avoid interference with public or 
private operations or the normal flow of vehicular, bicycle, or pedestrian traffic. 

 
(B) Public Traffic.  Unless otherwise provided in the Contract Documents, one 11-foot 
lane in each direction for public traffic must be permitted to pass through the Work with 
as little inconvenience and delay as possible. 
 

ftp://ftp.consrv.ca.gov/pub/omr/AB3098%20List/AB3908List.pdf
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(C) Existing Systems.  Existing traffic signal and highway lighting systems must be kept 
in operation for the benefit of the traveling public during the Work, and other forces will 
continue routine maintenance of existing systems unless otherwise provided by the Engi-
neer. 
 
(D) Covered Signs.  Contractor may be required to cover certain signs which regulate 
or direct public traffic to roadways that are not open to traffic. The Engineer will deter-
mine which signs are to be covered.   
 
(E) Excavation and Embankments.  Roadway excavation and the construction of em-
bankments must be conducted in such manner as to provide reasonably smooth and even 
surface satisfactory for use by public traffic at all times; sufficient fill at culverts and 
bridges to permit traffic to cross must be placed in advance of other grading operations; 
and if ordered by the Engineer, roadway cuts must be excavated in lifts and embankments 
constructed part width at a time, construction being alternated from one side to the other 
and traffic routed over the side opposite the one under construction. Culvert installation 
or culvert construction must be conducted on but one-half the width of the traveled way 
at a time and that portion of the traveled way being used by public traffic must be kept 
open and unobstructed until the opposite side of the traveled way is ready for use by 
traffic. That portion of travel way left open to traffic must not be less than 11 feet. 
 
(F) Subgrade and Paving Operations.  While subgrade and paving operations are un-
derway, public traffic must be permitted to use the shoulders and, if half-width paving 
methods are used, must also be permitted to use the side of the roadbed opposite the 
one under construction. When sufficient width is available, a passageway wide enough to 
accommodate at least two lanes of traffic must be kept open at all times at locations 
where subgrade and paving operations are in active progress. 
 
(G) Public Use.  When Work is complete, Contractor must open it to use by the public 
if ordered or authorized by the Engineer. Contractor will not be allowed any compensa-
tion due to any delay, damage, or inconvenience caused by such public use. Contractor 
will not be relieved of any other responsibility under the Contract nor will Contractor be 
relieved of cleanup and finishing operations. 
 
(H) Movement of Equipment.  At locations where traffic is being routed through con-
struction under one-way controls and when ordered by the Engineer, the movement of 
Contractor’s equipment from one portion of the Work to another will not be governed in 
accordance with such one-way controls. 
 
(I) Signage for Public Use.  In order to expedite the passage of public traffic through 
or around the Work when ordered or authorized by the Engineer, Contractor must install 
signs, lights, flares, barricades, and other facilities for the sole convenience and direction 
of public traffic. Contractor must also furnish competent flagmen whose sole duties will 
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consist of directing the movement of public traffic through or around the Work, when 
ordered by the Engineer. 
 
(J) Traffic Controls.  Contractor must provide the necessary traffic controls such as, 
but not limited to, barricades, signs, flagmen, lights, and other warning and safety devices 
as required by the latest manual approved by the California Department of Transporta-
tion for traffic control through a Worksite. Contractor is fully responsible for any accidents 
to the public or damage to public or private property caused by Contractor’s traffic con-
trols. 
 
(K) Failure to Furnish Protective Measures.  If Contractor is neglectful or negligent in 
furnishing warning and protective measures, the Engineer may direct attention to the ex-
istence of a hazard and the necessary warning and protective measures must be furnished 
and installed by Contractor at Contractor’s expense. Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer 
will not relieve Contractor from responsibility for public safety or abrogate Contractor’s 
obligation to furnish or pay for these devices. 
 
(L) Traffic Control Plan.  When required by the Engineer, Contractor must provide a 
traffic control plan for review and approval by the Engineer a minimum of ten Working 
Days prior to construction. 
 

Article 8 – Payment 
 

8.1 Schedule of Values.  If required by a Work Order, prior to beginning Work, Contractor 
must prepare and submit to the Project Manager a schedule of values apportioned to the 
various divisions and phases of the Work in that Work Order, including mobilization and 
demobilization. If a Price Schedule was submitted with Contractor’s Proposal, the 
amounts in the schedule of values must be consistent with the Price Schedule. The items 
must be sufficiently detailed to enable accurate evaluation of the percentage of comple-
tion claimed in each application for payment, and the assigned value consistent with any 
itemized or unit pricing submitted with Contractor’s Proposal. If City does not require a 
separate schedule of values pursuant to this paragraph, all references to the “schedule of 
values” will be deemed to mean Contractor’s Price Schedule. 

 
 (A) Measurements for Unit Price Work.  Materials and items of Work to be paid for 

on the basis of unit pricing will be measured according to the methods specified in the 
Contract Documents.  

 
(B) Deleted or Reduced Work. Contractor will not be compensated for Work that City 
has deleted or reduced in scope, except for any labor, material or equipment costs for 
such Work that Contractor reasonably incurred before Contractor learned that the Work 
could be deleted or reduced. Contractor will only be compensated for those actual, direct 
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and documented costs incurred, and will not be entitled to any mark up for overhead or 
lost profits. 

 
8.2 Progress Payments.  Following the last day of each month, or as otherwise required by 

the Special Conditions or Specifications, Contractor will submit to the Project Manager a 
monthly application for payment for Work performed during the preceding month based 
on the estimated value of the Work performed during that preceding month.   

 
(A) Application for Payment.  Each application for payment for a Work Order must be 
itemized to include labor, materials, and equipment incorporated into the Work, and ma-
terials and equipment delivered to the Worksite(s), as well as authorized and approved 
Change Orders. Each payment application must be supported by the unit prices submitted 
with Contractor’s Price Schedule and/or schedule of values (if required by City) and any 
other substantiating data required by the Contract Documents.   
 
(B) Payment of Undisputed Amounts.  City will pay the undisputed amount due 
within 30 days after Contractor has submitted a complete and accurate payment applica-
tion, subject to Public Contract Code § 20104.50. City will deduct a percentage from each 
progress payment as retention, as set forth in Section 8.5, below, and may withhold ad-
ditional amounts as set forth in Section 8.3, below. 

 
8.3 Adjustment of Payment Application.  City may adjust or reject the amount requested in 

a payment application, including application for Final Payment, in whole or in part, if the 
amount requested is disputed or unsubstantiated. Contractor will be notified in writing 
of the basis for the modification to the amount requested. City may also deduct or with-
hold from payment otherwise due based upon any of the circumstances and amounts 
listed below. Sums withheld from payment otherwise due will be released when the basis 
for that withholding has been remedied and no longer exists. 

 
(A) For Contractor’s unexcused failure to perform the Work as required by the Con-
tract Documents, including correction or completion of punch list items, City may with-
hold or deduct an amount based on the City’s estimated cost to correct or complete the 
Work. 
 
(B) For loss or damage caused by Contractor or its Subcontractors arising out of or 
relating to performance of the Work or any failure to protect a Worksite, City may deduct 
an amount based on the estimated cost to repair or replace. 
 
(C) For Contractor’s failure to pay its Subcontractors and suppliers when payment is 
due, City may withhold an amount equal to the total of past due payments and may opt 
to pay that amount separately via joint check pursuant to Section 8.6(B), Joint Checks. 
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(D) For Contractor’s failure to timely correct rejected, nonconforming, or defective 
Work, City may withhold or deduct an amount based on the City’s estimated cost to cor-
rect or complete the Work. 
 
(E) For any unreleased stop notice, City may withhold 125% of the amount claimed. 
 
(F) For Contractor’s failure to submit any required schedule or schedule update in the 
manner and within the time specified in the Contract Documents, City may withhold an 
amount equal to five percent of the total amount requested until Contractor complies 
with its schedule submittal obligations. 
 
(G) For Contractor’s failure to maintain or submit as-built documents in the manner 
and within the time specified in the Contract Documents, City may withhold or deduct an 
amount based on the City’s cost to prepare the as-builts. 
 
(H) For Work performed without Shop Drawings that have been accepted by City, 
when accepted Shop Drawings are required before proceeding with the Work, City may 
deduct an amount based on the estimated costs to correct unsatisfactory Work or dimi-
nution in value. 
 
(I) For fines, payments, or penalties assessed under the Labor Code, City may deduct 
from payments due to Contractor as required by Laws and as directed by the Division of 
Labor Standards Enforcement. 
 
(J) For any other costs or charges that may be withheld or deducted from payments 
to Contractor, as provided in the Contract Documents, including liquidated damages, City 
may withhold or deduct such amounts from payment otherwise due to Contractor. 
  

8.4 Early Occupancy.  Neither City’s payment of progress payments nor its partial or full use 
or occupancy of the Work constitutes acceptance of any part of the Work. 

 
8.5 Retention.  City will retain five percent of the full amount due on each Work Order pay-

ment (i.e., the amount due before any withholding or deductions pursuant to Section 8.3, 
Adjustment to Payment Application), or the percentage stated in the Request for Qualifi-
cations and Proposals, whichever is greater, as retention to ensure full and satisfactory 
performance of the Work. Contractor is not entitled to any reduction in the rate of with-
holding at any time, nor to release of any retention before 35 days following expiration 
of the Term or Extension Term.  

 
(A) Substitution of Securities.  As provided by Public Contract Code § 22300, Contrac-
tor may request in writing that it be allowed, at its sole expense, to substitute securities 
for the retention withheld by City. Any escrow agreement entered into pursuant to this 
provision must fully comply with Public Contract Code § 22300 and will be subject to ap-
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proval as to form by City’s legal counsel. If City exercises its right to draw upon such secu-
rities in the event of default pursuant to section (7) of the statutory Escrow Agreement 
for Security Deposits in Lieu of Retention, pursuant to subdivision (f) of Public Contract 
Code § 22300 (“Escrow Agreement”), and if Contractor disputes that it is in default, its 
sole remedy is to comply with the dispute resolution procedures in Article 12 and the 
provisions therein. It is agreed that if any individual authorized to give or receive written 
notice on behalf of a party pursuant to section (10) of the Escrow Agreement are unavail-
able to give or receive notice on behalf of that party due to separation from employment, 
retirement, death, or other circumstances, the successor or delegee of the named indi-
vidual is deemed to be the individual authorized to give or receive notice pursuant to 
section (10) of the Escrow Agreement. 
 
(B) Release of Undisputed Retention.  All undisputed retention, less any amounts that 
may be assessed as liquidated damages, retained for stop notices, or otherwise withheld 
pursuant to Section 8.3, Adjustment of Payment Application, will be released as Final Pay-
ment to Contractor no sooner than 35 days following recordation of the notice of com-
pletion, and no later than 60 days following acceptance of the Project by City’s governing 
body or authorized designee pursuant to Section 11.1(C), Acceptance, or, if the Project 
has not been accepted, no later than 60 days after the Project is otherwise considered 
complete pursuant to Public Contract Code § 7107(c). 

 
8.6 Payment to Subcontractors and Suppliers.  Each month, Contractor must promptly pay 

each Subcontractor and supplier the value of the portion of labor, materials, and equip-
ment incorporated into the Work or delivered to a Worksite by the Subcontractor or sup-
plier during the preceding month. Such payments must be made in accordance with the 
requirements of Laws pertaining to such payments, and those of the Contract Documents 
and applicable subcontract or supplier contract. 

 
(A) Withholding for Stop Notice.  Pursuant to Civil Code § 9358, City will withhold 
125% of the amount claimed by an unreleased stop notice, a portion of which may be 
retained by City for the costs incurred in handling the stop notice claim, including attor-
neys’ fees and costs, as authorized by law. 
 
(B)   Joint Checks.  City reserves the right, acting in its sole discretion, to issue joint 
checks made payable to Contractor and a Subcontractor or supplier, if City determines 
this is necessary to ensure fair and timely payment for a Subcontractor or supplier who 
has provided services or goods for the Work. As a condition to release of payment by a 
joint check, the joint check payees may be required to execute a joint check agreement 
in a form provided or approved by the City Attorney’s Office. The joint check payees will 
be jointly and severally responsible for the allocation and disbursement of funds paid by 
joint check. Payment by joint check will not be construed to create a contractual relation-
ship between City and a Subcontractor or supplier of any tier beyond the scope of the 
joint check agreement. 
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8.7 Final Payment.  Contractor’s application for Final Payment at the conclusion of the Term 
or Extension Term must comply with the requirements for submitting an application for 
a progress payment as stated in Section 8.2, above. Corrections to previous progress pay-
ments, including adjustments to estimated quantities for unit priced items, may be in-
cluded in the Final Payment. If Contractor fails to submit a timely application for Final 
Payment, City reserves the right to unilaterally process and issue Final Payment without 
an application from Contractor in order to close out the Project. For the purposes of de-
termining the deadline for Claim submission pursuant to Article 12, the date of Final Pay-
ment is deemed to be the date that City acts to release undisputed retention as final pay-
ment to Contractor, or otherwise provides written notice to Contractor of Final Payment 
or that no undisputed funds remain available for Final Payment due to offsetting with-
holdings or deductions pursuant to Section 8.3, Adjustment of Payment Application. If the 
amount due from Contractor to City exceeds the amount of Final Payment, City retains 
the right to recover the balance from Contractor or its sureties. 

 
8.8 Release of Claims.  City may, at any time, require that payment of the undisputed portion 

of any progress payment or Final Payment be contingent upon Contractor furnishing City 
with a written waiver and release of all claims against City arising from or related to the 
portion of Work covered by those undisputed amounts subject to the limitations of Public 
Contract Code § 7100. Any disputed amounts may be specifically excluded from the re-
lease.  

 
8.9 Warranty of Title.  Contractor warrants that title to all work, materials, or equipment 

incorporated into the Work and included in a request for payment will pass over to City 
free of any claims, liens, or encumbrances upon payment to Contractor. 

 
Article 9 - Labor Provisions 

 
9.1 Discrimination Prohibited.  Discrimination against any prospective or present employee 

engaged in the Work on grounds of race, color, ancestry, national origin, ethnicity, reli-
gion, sex, sexual orientation, age, disability, or marital status is strictly prohibited.  Con-
tractor and its Subcontractors are required to comply with all applicable Laws prohibiting 
discrimination, including the California Fair Employment and Housing Act (Govt. Code § 
12900 et seq.), Government Code § 11135, and Labor Code §§ 1735, 1777.5, 1777.6, and 
3077.5. 

 
9.2 Labor Code Requirements.   
 

(A) Eight Hour Day.  Pursuant to Labor Code § 1810, eight hours of labor constitute a 
legal day’s work under this Contract.   
 
(B) Penalty.  Pursuant to Labor Code § 1813, Contractor will forfeit to City as a pen-
alty, the sum of $25.00 for each day during which a worker employed by Contractor or 
any Subcontractor is required or permitted to work more than eight hours in any one 
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calendar day or more than 40 hours per calendar week, except if such workers are paid 
overtime under Labor Code § 1815. 
 
(C) Apprentices.  Contractor is responsible for compliance with the requirements gov-
erning employment and payment of apprentices, as set forth in Labor Code § 1777.5, 
which is fully incorporated by reference. 
 
(D) Notices.  Pursuant to Labor Code § 1771.4, Contractor is required to post all job 
site notices prescribed by Laws. 
  

9.3 Prevailing Wages.  Each worker performing Work under this Contract that is covered un-
der Labor Code §§ 1720 or 1720.9, including cleanup at a Worksite, must be paid at a rate 
not less than the prevailing wage as defined in §§ 1771 and 1774 of the Labor Code. The 
prevailing wage rates are on file with the City and available online at 
http://www.dir.ca.gov/dlsr. Contractor must post a copy of the applicable prevailing rates 
at the Worksite.    

 
(A) Penalties.  Pursuant to Labor Code § 1775, Contractor and any Subcontractor will 
forfeit to City as a penalty up to $200.00 for each calendar day, or portion a day, for each 
worker paid less than the applicable prevailing wage rate. Contractor must also pay each 
worker the difference between the applicable prevailing wage rate and the amount actu-
ally paid to that worker. 
 
(B) Federal Requirements.  If this Project is subject to federal prevailing wage require-
ments in addition to California prevailing wage requirements, Contractor and its Subcon-
tractors are required to pay the higher of the currently applicable state or federal prevail-
ing wage rates.   

 
9.4 Payroll Records.  Contractor must comply with the provisions of Labor Code §§ 1776 and 

1812 and all implementing regulations, which are fully incorporated by this reference, 
including requirements for electronic submission of payroll records to the DIR.   

 
(A) Contractor and Subcontractor Obligations.  Contractor and each Subcontractor 
must keep accurate payroll records, showing the name, address, social security number, 
work classification, straight time and overtime hours worked each day and week, and the 
actual per diem wages paid to each journeyman, apprentice, worker, or other employee 
employed in connection with the Work. Each payroll record must contain or be verified 
by a written declaration that it is made under penalty of perjury, stating both of the fol-
lowing: 

 
(1)  The information contained in the payroll record is true and correct; and 

 

http://www.dir.ca.gov/dlsr
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(2)  Contractor or the Subcontractor has complied with the requirements of Labor 
Code §§ 1771, 1811, and 1815 for any Work performed by its employees on the 
Project. 

 
(B) Certified Record.  A certified copy of an employee’s payroll record must be made 
available for inspection or furnished to the employee or his or her authorized representa-
tive on request, to City, to the Division of Labor Standards Enforcement, to the Division 
of Apprenticeship Standards of the DIR, and as further required by the Labor Code. 
 
(C) Enforcement.  Upon notice of noncompliance with Labor Code § 1776, Contractor 
or Subcontractor has ten days in which to comply with the requirements of this section. 
If Contractor or Subcontractor fails to do so within the ten-day period, Contractor or Sub-
contractor will forfeit a penalty of $100.00 per day, or portion a day, for each worker for 
whom compliance is required, until strict compliance is achieved. Upon request by the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement, 
these penalties will be withheld from payments then due to Contractor. 
 

9.5 Labor Compliance.  Pursuant to Labor Code § 1771.4, the Contract for this Project is sub-
ject to compliance monitoring and enforcement by the DIR. 

 
Article 10 - Safety Provisions 

 
10.1 Safety Precautions and Programs.  Contractor and its Subcontractors are fully responsible 

for safety precautions and programs, and for the safety of persons and property in the 
performance of the Work. Contractor and its Subcontractors must at all times comply 
with all applicable safety Laws and seek to avoid injury, loss, or damage to persons or 
property by taking reasonable steps to protect its employees and other persons at any 
Worksite, materials and equipment stored on or off site, and property at or adjacent to 
any Worksite. 

 
(A) Reporting Requirements.  Contractor must immediately notify the City of any 
death, serious injury or illness resulting from Work. Contractor must immediately provide 
a written report to City of each recordable accident or injury occurring at any Worksite 
within 24 hours of the occurrence. The written report must include: (1) the name and 
address of the injured or deceased person; (2) the name and address of each employee 
of Contractor or of any Subcontractor involved in the incident; (3) a detailed description 
of the incident, including precise location, time, and names and contact information for 
known witnesses; and (4) a police or first responder report, if applicable. If Contractor is 
required to file an accident report with a government agency, Contractor will provide a 
copy of the report to City. 
 
(B) Legal Compliance.  Contractor’s safety program must comply with the applicable 
legal and regulatory requirements. Contractor must provide City with copies of all notices 
required by Laws. 
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(C) Contractor’s Obligations.  Any damage or loss caused by Contractor arising from 
the Work which is not insured under property insurance must be promptly remedied by 
Contractor. 
 
(D) Remedies.  If City determines, in its sole discretion, that any part of the Work or 
Project Site is unsafe, City may, without assuming responsibility for Contractor’s safety 
program, require Contractor or its Subcontractor to cease performance of the Work or to 
take corrective measures to City’s satisfaction. If Contractor fails to promptly take the 
required corrective measures, City may perform them and deduct the cost from the Con-
tract Price. Contractor agrees it is not entitled to submit a Claim for damages, for an in-
crease in Contract Price, or for a change in Contract Time based on Contractor’s compli-
ance with City’s request for corrective measures pursuant to this provision. 

 
10.2 Hazardous Materials.  Unless otherwise specified in the Contract Documents, this Con-

tract does not include the removal, handling, or disturbance of any asbestos or other Haz-
ardous Materials. If Contractor encounters materials on a Worksite that Contractor rea-
sonably believes to be asbestos or other Hazardous Materials, and the asbestos or other 
Hazardous Materials have not been rendered harmless, Contractor may continue Work 
in unaffected areas reasonably believed to be safe, but must immediately cease work on 
the area affected and report the condition to City. No asbestos, asbestos-containing prod-
ucts or other Hazardous Materials may be used in performance of the Work. 

 
10.3 Material Safety.  Contractor is solely responsible for complying with § 5194 of Title 8 of 

the California Code of Regulations, including by providing information to Contractor’s em-
ployees about any hazardous chemicals to which they may be exposed in the course of 
the Work. A hazard communication program and other forms of warning and training 
about such exposure must be used. Contractor must also maintain Safety Data Sheets 
(“SDS”) at a Worksite, as required by Laws, for materials or substances used or consumed 
in the performance of the Work. The SDS will be accessible and available to Contractor’s 
employees, Subcontractors, and City.  

 
(A)  Contractor Obligations.  Contractor is solely responsible for the proper delivery, 
handling, use, storage, removal, and disposal of all materials brought to a Worksite and/or 
used in the performance of the Work. Contractor must notify the Engineer if a specified 
product or material cannot be used safely. 
 
(B) Labeling.  Contractor must ensure proper labeling on any material brought onto a 
Worksite so that any persons working with or in the vicinity of the material may be in-
formed as to the identity of the material, any potential hazards, and requirements for 
proper handling, protections, and disposal.  

 
10.4  Hazardous Condition.  Contractor is solely responsible for determining whether a hazard-

ous condition exists or is created during the course of the Work, involving a risk of bodily 
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harm to any person or risk of damage to any property. If a hazardous condition exists or 
is created, Contractor must take all precautions necessary to address the condition and 
ensure that the Work progresses safely under the circumstances. Hazardous conditions 
may result from, but are not limited to, use of specified materials or equipment, the Work 
location, a Worksite condition, the method of construction, or the way any Work must be 
performed. 

 
10.5 Emergencies.  In an emergency affecting the safety or protection of persons, Work, or 

property at or adjacent to any Worksite, Contractor must take reasonable and prompt 
actions to prevent damage, injury, or loss, without prior authorization from the City if, 
under the circumstances, there is inadequate time to seek prior authorization from the 
City. 

 
Article 11 - Completion and Warranty Provisions 

 
11.1 Final Completion. 
 

(A) Final Inspection and Punch List.  Upon completion of the Work required by a Work 
Order, Contractor must provide written notification to City requesting final inspection. 
The Engineer will schedule the date and time for final inspection, which must include Con-
tractor’s primary representative for this Project and its superintendent. Based on that 
inspection, City will prepare a punch list of any items that are incomplete, missing, defec-
tive, incorrectly installed, or otherwise not compliant with the Contract Documents.  The 
punch list to Contractor will specify the time by which all of the punch list items must be 
completed or corrected. The punch list may include City’s estimated cost to complete 
each punch list item if Contractor fails to do so within the specified time. The omission of 
any non-compliant item from a punch list will not relieve Contractor from fulfilling all re-
quirements of the Contract Documents. Contractor’s failure to complete any punch list 
item within the time specified in the punch list will not waive or abridge its warranty ob-
ligations for any such items that must be completed by the City or by a third party retained 
by the City due to Contractor’s failure to timely complete any such outstanding item. 
 
(B) Requirements for Final Completion.  Final Completion of a Work Order will be 
achieved upon completion or correction of all punch list items, as verified by City’s further 
inspection, and upon satisfaction of all other Contract requirements, including any com-
missioning required under the Contract Documents and submission of all final submittals, 
including instructions and manuals as required under Section 7.10, and complete, final 
as-built drawings as required under Section 7.11, all to City’s satisfaction.   
 
(C) Acceptance.  The Project, including all Work Orders completed to the City's satis-
faction, will be considered accepted upon City Council action during a public meeting to 
accept the Project, unless the Engineer is authorized to accept the Project, in which case 
the Project will be considered accepted upon the date of the Engineer’s issuance of a 
written notice of acceptance. In order to avoid delay of Project close out, the City may 
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elect, acting in its sole discretion, to accept the Project as complete subject to exceptions 
for punch list items that are not completed within the time specified in the punch list. 
 
(D) Final Payment and Release of Retention.  Final Payment and release of retention, 
less any sums deducted or withheld pursuant to the provisions of the Contract Docu-
ments, will not be made sooner than 35 days after recordation of the notice of comple-
tion. If Contractor fails to complete all of the punch list items within the specified time, 
City may withhold up to 150% of City’s estimated cost to complete each of the remaining 
items from Final Payment and may use the withheld retention to pay for the costs to self-
perform the outstanding items or to retain a third party to complete any such outstanding 
punch list item.  

 
11.2 Warranty. 
 

(A) General.  Contractor warrants that all materials and equipment will be new unless 
otherwise specified, of good quality, in conformance with the Contract Documents, and 
free from defective workmanship and materials. Contractor further warrants that the 
Work will be free from material defects not intrinsic in the design or materials required in 
the Contract Documents. Contractor warrants that materials or items incorporated into 
the Work comply with the requirements and standards in the Contract Documents, in-
cluding compliance with Laws, and that any Hazardous Materials encountered or used 
were handled as required by Laws. At City’s request, Contractor must furnish satisfactory 
evidence of the quality and type of materials and equipment furnished. Contractor’s war-
ranty does not extend to damage caused by normal wear and tear, or improper use or 
maintenance. 
 
(B) Warranty Period.  Contractor’s warranty must guarantee its Work for a period of 
one year from the date of Work Order Final Completion (the “Warranty Period”), except 
when a longer guarantee is provided by a supplier or manufacturer or is required by the 
Specifications or Special Conditions. Contractor must obtain from its Subcontractors, sup-
pliers and manufacturers any special or extended warranties required by the Contract 
Documents.   
 
(C) Warranty Documents.  As a condition precedent to Final Payment, Contractor 
must supply City with all warranty and guarantee documents relevant to equipment and 
materials incorporated into the Work and guaranteed by their suppliers or manufactur-
ers.   
 
(D) Subcontractors.  The warranty obligations in the Contract Documents apply to 
Work performed by Contractor and its Subcontractors, and Contractor agrees to be co-
guarantor of such Work.   
 
(E) Contractor’s Obligations.  Upon written notice from City to Contractor of any de-
fect in the Work discovered during the Warranty Period, Contractor or its responsible 
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Subcontractor must promptly correct the defective Work at its own cost. Contractor’s 
obligation to correct defects discovered during the Warranty Period will continue past the 
expiration of the Warranty Period as to any defects in Work for which Contractor was 
notified prior to expiration of the Warranty Period. Work performed during the Warranty 
Period (“Warranty Work”) will be subject to the warranty provisions in this Section 11.2 
for a one-year period that begins upon completion of such Warranty Work to City’s satis-
faction.   
 
(F) City’s Remedies.  If Contractor or its responsible Subcontractor fails to correct de-
fective Work within ten days following notice by City, or sooner if required by the circum-
stances, City may correct the defects to conform with the Contract Documents at Con-
tractor’s sole expense. Contractor must reimburse City for its costs in accordance with 
subsection (H), below.  
 
(G) Emergency Repairs.   In cases of emergency where any delay in correcting defec-
tive Work could cause harm, loss or damage, City may immediately correct the defects to 
conform with the Contract Documents at Contractor’s sole expense. Contractor or its 
surety must reimburse City for its costs in accordance with subsection (H), below. 
 
(H) Reimbursement.  Contractor must reimburse City for its costs to repair under sub-
sections (F) or (G), above, within 30 days following City’s submission of a demand for pay-
ment pursuant to this provision. If City is required to initiate legal action to compel Con-
tractor’s compliance with this provision, and City is the prevailing party in such action, 
Contractor and its surety are solely responsible for all of City’s attorney’s fees and legal 
costs expended to enforce Contractor’s warranty obligations herein in addition to any and 
all costs City incurs to correct the defective Work.  
 

11.3 Use Prior to Final Completion.  City reserves the right to occupy or make use of the Work, 
or any portions of the Work, prior to Final Completion if City has determined that the 
Work or portion of it is in a condition suitable for the proposed occupation or use, and 
that it is in its best interest to occupy or make use of the Work, or any portions of it, prior 
to Final Completion. City will notify Contractor in writing of its intent to occupy or make 
use of the Project or any portions of the Project, pursuant to this provision.  

 
(A) Non-Waiver.  Occupation or use of the Work, in whole or in part, prior to Final 
Completion will not operate as acceptance of the Work or any portion of it, nor will it 
operate as a waiver of any of City’s rights or Contractor’s duties pursuant to these Con-
tract Documents, and will not affect nor bear on the determination of the time of sub-
stantial completion with respect to any statute of repose pertaining to the time for filing 
an action for construction defect.   
 
(B) City’s Responsibility.  City will be responsible for the cost of maintenance and re-
pairs due to normal wear and tear with respect to those portions of the Project that are 
being occupied or used before Final Completion. The Contract Price or the Contract Time 
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may be adjusted pursuant to the applicable provisions of these Contract Documents if, 
and only to the extent that, any occupation or use under this Section actually adds to 
Contractor’s cost or time to complete the Work within the Contract Time. 
 

11.4 Substantial Completion.  For purposes of determining “substantial completion” with re-
spect to any statute of repose pertaining to the time for filing an action for construction 
defect, “substantial completion” is deemed to mean the last date that Contractor or any 
Subcontractor performs Work prior to City acceptance of the Project, except for warranty 
work performed under this Article.  

 
Article 12 - Dispute Resolution 

 
12.1 Claims.  This Article applies to and provides the exclusive procedures for any Claim arising 

from or related to the Contract or performance of the Work.  
 

(A) Definition.  “Claim” means a separate demand by Contractor, submitted in writing 
by registered or certified mail with return receipt requested, for a change in the Contract 
Time, including a time extension or relief from liquidated damages, or a change in the 
compensation for a Work Order, when the demand has previously been submitted to City 
in accordance with the requirements of the Contract Documents, and which has been 
rejected or disputed by City, in whole or in part.  
 
(B) Limitations.  A Claim may only include the portion of a previously rejected demand 
that remains in dispute between Contractor and City. With the exception of any dispute 
regarding the amount of money actually paid to Contractor as Final Payment, Contractor 
is not entitled to submit a Claim demanding a change in the Contract Time or the com-
pensation for a Work Order, which has not previously been submitted to City in full com-
pliance with Article 5 and Article 6, and subsequently rejected in whole or in part by City. 

 
(C) Scope of Article.  This Article is intended to provide the exclusive procedures for 
submission and resolution of Claims of any amount and applies in addition to the provi-
sions of Public Contract Code § 9204 and § 20104 et seq., which are incorporated by ref-
erence herein. 
 
(D) No Work Delay.  Notwithstanding the submission of a Claim or any other dispute 
between the parties related to the Project or the Contract Documents, Contractor must 
perform the Work and may not delay or cease Work pending resolution of a Claim or 
other dispute, but must continue to diligently prosecute the performance and timely com-
pletion of the Work, including the Work pertaining to the Claim or other dispute. 
 
(E) Informal Resolution.  Contractor will make a good faith effort to informally resolve 
a dispute before initiating a Claim, preferably by face-to-face meeting between author-
ized representatives of Contractor and City. 
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12.2 Claims Submission.  The following requirements apply to any Claim subject to this Article: 
 

(A)  Substantiation.  The Claim must be submitted to City in writing, clearly identified 
as a “Claim” submitted pursuant to this Article 12 and must include all of the documents 
necessary to substantiate the Claim including the Change Order request that was rejected 
in whole or in part, and a copy of City’s written rejection that is in dispute. The Claim must 
clearly identify and describe the dispute, including relevant references to applicable por-
tions of the Contract Documents, and a chronology of relevant events. Any Claim for ad-
ditional payment must include a complete, itemized breakdown of all known or estimated 
labor, materials, taxes, insurance, and subcontract, or other costs. Substantiating docu-
mentation such as payroll records, receipts, invoices, or the like, must be submitted in 
support of each component of claimed cost. Any Claim for an extension of time or delay 
costs must be substantiated with a schedule analysis and narrative depicting and explain-
ing claimed time impacts. 
 
(B) Claim Format and Content.  A Claim must be submitted in the following format: 
 

(1)  Provide a cover letter, specifically identifying the submission as a “Claim” sub-
mitted under this Article 12 and specifying the requested remedy (e.g., amount of 
proposed change to Contract Price and/or change to Contract Time). 
 
(2)  Provide a summary of each Claim, including underlying facts and the basis for 
entitlement, reference the Work Order(s) involved, and identify each specific de-
mand at issue, including the specific Change Order request (by number and sub-
mittal date), and the date of City's rejection of that demand, in whole or in part. 
 
(3)  Provide a detailed explanation of each issue in dispute. For multiple issues in-
cluded within a single Claim or for multiple Claims submitted concurrently, sepa-
rately number and identify each individual issue or Claim, and include the follow-
ing for each separate issue or Claim: 

 
a.  A succinct statement of the matter in dispute, including Contractor’s posi-
tion and the basis for that position; 
 
b.  Identify and attach all documents that substantiate the Claim, including 
relevant provisions of the Work Order(s), the Contract Documents, RFIs, cal-
culations, and schedule analysis (see subsection (A), Substantiation, above); 
 
c.   A chronology of relevant events; and 
 
d.  Analysis and basis for claimed changes to the compensation for a Work 
Order, Contract Time, or any other remedy requested.  
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(4)  Provide a summary of issues and corresponding claimed damages. If, by the 
time of the Claim submission deadline (below), the precise amount of the re-
quested change in the compensation for a Work Order or Contract Time is not yet 
known, Contractor must provide a good faith estimate, including the basis for that 
estimate, and must identify the date by which it is anticipated that the Claim will 
be updated to provide final amounts. 
 
(5)  Include the following certification, executed by Contractor’s authorized repre-
sentative: 

 
“The undersigned Contractor certifies under penalty of perjury that its statements 
and representations in this Claim submittal are true and correct. Contractor war-
rants that this Claim submittal is comprehensive and complete as to the matters 
in dispute, and agrees that any costs, expenses, or delay not included herein are 
deemed waived.” 
 

(C) Submission Deadlines.   
 

(1)  A Claim must be submitted within 15 days following the date that City notified 
Contractor in writing that a request for a change in the Contract Time or compen-
sation for a Work Order, duly submitted in compliance with Article 5 and Article 
6, has been rejected in whole or in part. This Claim deadline applies even if Con-
tractor cannot yet quantify the total amount of any requested change in the Con-
tract Time or compensation for a Work Order. If the Contractor cannot quantify 
those amounts, it must submit an estimate of the amounts claimed pending final 
determination of the requested remedy by Contractor. 
 
(2)  With the exception of any dispute regarding the amount of Final Payment, any 
Claim must be filed on or before the date of Final Payment or will be deemed 
waived.  
 
(3)  A Claim disputing the amount of Final Payment must be submitted within 15 
days of the effective date of Final Payment, under Section 8.7, Final Payment.   
 
(4)  Strict compliance with these Claim submission deadlines is necessary to en-
sure that any dispute may be mitigated as soon as possible, and to facilitate cost-
efficient administration of the Project. Any Claim that is not submitted within the 
specified deadlines will be deemed waived by Contractor.   

 
12.3 City’s Response.  City will respond within 45 days of receipt of the Claim with a written 

statement identifying which portion(s) of the Claim are disputed, unless the 45-day period 
is extended by mutual agreement of City and Contractor or as otherwise allowed under 
Public Contract Code § 9204. However, if City determines that the Claim is not adequately 
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substantiated pursuant to Section 12.2(A), Substantiation, City may first request in writ-
ing, within 30 days of receipt of the Claim, any additional documentation supporting the 
Claim or relating to defenses to the Claim that City may have against the Claim.   

 
(A) Additional Information.  If additional information is thereafter required, it may be 
requested and provided upon mutual agreement of City and Contractor. If Contractor’s 
Claim is based on estimated amounts, Contractor has a continuing duty to update its 
Claim as soon as possible with information on actual amounts in order to facilitate prompt 
and fair resolution of the Claim. 
 
(B) Non-Waiver.  Any failure by City to respond within the times specified above will 
not be construed as acceptance of the Claim, in whole or in part, or as a waiver of any 
provision of these Contract Documents. 

 
12.4 Meet and Confer.  If Contractor disputes City’s written response, or City fails to respond 

within the specified time, within 15 days of receipt of City’s response or within 15 days 
of City’s failure to respond within the applicable 45-day time period under Section 12.3, 
respectively, Contractor may notify City of the dispute in writing sent by registered or 
certified mail, return receipt requested, and demand an informal conference to meet 
and confer for settlement of the issues in dispute. If Contractor fails to dispute City’s re-
sponse in writing within the specified time, Contractor’s Claim will be deemed waived. 
 
(A) Schedule Meet and Confer.  Upon receipt of the demand to meet and confer, City 
will schedule the meet and confer conference to be held within 30 days, or later if needed 
to ensure the mutual availability of each of the individuals that each party requires to 
represent its interests at the meet and confer conference.   
 
(B) Location for Meet and Confer.  The meet and confer conference will be scheduled 
at a location at or near City’s principal office.   
 
(C) Written Statement After Meet and Confer.  Within ten working days after the 
meet and confer has concluded, City will issue a written statement identifying which por-
tion(s) of the Claim remain in dispute, if any. 
 
(D) Submission to Mediation.  If the Claim or any portion remains in dispute following 
the meet and confer conference, within ten working days after the City issues the written 
statement identifying any portion(s) of the Claim remaining in dispute, the Contractor 
may identify in writing disputed portion(s) of the Claim, which will be submitted for me-
diation, as set forth below.  

 
12.5 Mediation and Government Code Claims. 
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(A) Mediation.  Within ten working days after the City issues the written statement 
identifying any portion(s) of the Claim remaining in dispute following the meet and con-
fer, City and Contractor will mutually agree to a mediator, as provided under Public Con-
tract Code § 9204. Mediation will be scheduled to ensure the mutual availability of the 
selected mediator and all of the individuals that each party requires to represent its in-
terests. If there are multiple Claims in dispute, the parties may agree to schedule the me-
diation to address all outstanding Claims at the same time. The parties will share the costs 
of the mediator and mediation fees equally, but each party is otherwise solely and sepa-
rately responsible for its own costs to prepare for and participate in the mediation, in-
cluding costs for its legal counsel or any other consultants. 
 
(B) Government Code Claims. 
 

(1)  Timely presentation of a Government Code Claim is a condition precedent to 
filing any legal action based on or arising from the Contract. Compliance with the 
Claim submission requirements in this Article 12 is a condition precedent to filing 
a Government Code Claim. 

 
(2)  The time for filing a Government Code Claim will be tolled from the time Con-
tractor submits its written Claim pursuant to Section 12.2, above, until the time 
that Claim is denied in whole or in part at the conclusion of the meet and confer 
process, including any period of time used by the meet and confer process. How-
ever, if the Claim is submitted to mediation, the time for filing a Government Code 
Claim will be tolled until conclusion of the mediation, including any continuations, 
if the Claim is not fully resolved by mutual agreement of the parties during the 
mediation or any continuation of the mediation. 

 
12.6 Tort Claims.  This Article does not apply to tort claims and nothing in this Article is in-

tended nor will be construed to change the time periods for filing tort-based Government 
Code Claims. 

 
12.7 Arbitration.  It is expressly agreed, under Code of Civil Procedure § 1296, that in any ar-

bitration to resolve a dispute relating to this Contract, the arbitrator’s award must be 
supported by law and substantial evidence.  

 
12.8 Burden of Proof and Limitations.  Contractor bears the burden of proving entitlement to 

and the amount of any claimed damages. Contractor is not entitled to damages calculated 
on a total cost basis, but must prove actual damages. Contractor is not entitled to specu-
lative, special, or consequential damages, including home office overhead or any form of 
overhead not directly incurred at a Worksite; lost profits; loss of productivity; lost oppor-
tunity to work on other projects; diminished bonding capacity; increased cost of financing 
for the Project; extended capital costs; non-availability of labor, material or equipment 
due to delays; or any other indirect loss arising from the Contract. The Eichleay Formula 
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or similar formula will not be used for any recovery under the Contract. The City will not 
be directly liable to any Subcontractor or supplier. 

 
12.9 Legal Proceedings.  In any legal proceeding that involves enforcement of any require-

ments of the Contract Documents, the finder of fact will receive detailed instructions on 
the meaning and operation of the Contract Documents, including conditions, limitations 
of liability, remedies, claim procedures, and other provisions bearing on the defenses and 
theories of liability. Detailed findings of fact will be requested to verify enforcement of 
the Contract Documents. All of the City's remedies under the Contract Documents will be 
construed as cumulative, and not exclusive, and the City reserves all rights to all remedies 
available under law or equity as to any dispute arising from or relating to the Contract 
Documents or performance of the Work. 

 
12.10 Other Disputes.  The procedures in this Article 12 will apply to any and all disputes or 

legal actions, in addition to Claims, arising from or related to this Contract, including dis-
putes regarding suspension or early termination of the Contract, unless and only to the 
extent that compliance with a procedural requirement is expressly and specifically waived 
by City. Nothing in this Article is intended to delay suspension or termination under Article 
13. 

 
Article 13 - Suspension and Termination 

 
13.1 Suspension for Cause.  In addition to all other remedies available to City, if Contractor 

fails to perform or correct work in accordance with the Contract Documents, including 
non-compliance with applicable environmental or health and safety Laws, City may im-
mediately order the Work, or any portion of it, suspended until the circumstances giving 
rise to the suspension have been eliminated to City’s satisfaction.   

 
(A) Failure to Comply.  Contractor will not be entitled to an increase in the Contract 
Time or Contract Price for a suspension occasioned by Contractor’s failure to comply with 
the Contract Documents.   
 
(B) No Duty to Suspend.  City’s right to suspend the Work will not give rise to a duty 
to suspend the Work, and City’s failure to suspend the Work will not constitute a defense 
to Contractor’s failure to comply with the requirements of the Contract Documents. 
 

13.2 Suspension for Convenience.  City reserves the right to suspend, delay, or interrupt the 
performance of the Work in whole or in part, for a period of time determined to be ap-
propriate for City’s convenience. Upon notice by City pursuant to this provision, Contrac-
tor must immediately suspend, delay, or interrupt the Work and secure the Worksite(s) 
as directed by City except for taking measures to protect completed or in-progress Work 
as directed in the suspension notice. The Work Order compensation and the Contract 
Time will be equitably adjusted by Change Order pursuant to the terms of Articles 5 and 
6 to reflect the cost and delay impact occasioned by such suspension for convenience, 
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except to the extent that any such impacts were caused by Contractor’s failure to comply 
with the Contract Documents or the terms of suspension notice. However, the time for 
completing the Work will only be extended if the suspension causes or will cause delay in 
completion of a Work Order. If Contractor disputes the terms of a Change Order issued 
for such equitable adjustment due to suspension, its sole recourse is to comply with the 
Claim procedures in Article 12. 

 
13.3 Termination for Default.  City may declare that Contractor is in default of the Contract 

for a material breach of or inability to fully, promptly, or satisfactorily perform its obliga-
tions under the Contract.  

 
(A) Default. Events giving rise to a declaration of default include Contractor’s refusal 
or failure to supply sufficient skilled workers, proper materials, or equipment to perform 
the Work within the Contract Time; Contractor’s refusal or failure to make prompt pay-
ment to its employees, Subcontractors, or suppliers or to correct defective Work or dam-
age; Contractor’s failure to comply with Laws, or orders of any public agency with juris-
diction over the Project; evidence of Contractor’s bankruptcy, insolvency, or lack of finan-
cial capacity to complete the Work as required within the Contract Time; suspension, rev-
ocation, or expiration and nonrenewal of Contractor’s license or DIR registration; dissolu-
tion, liquidation, reorganization, or other major change in Contractor’s organization, own-
ership, structure, or existence as a business entity; unauthorized assignment of Contrac-
tor’s rights or duties under the Contract; or any material breach of the Contract require-
ments. 

  
(B) Notice of Default and Opportunity to Cure.  Upon City’s declaration that Contrac-
tor is in default due to a material breach of the Contract Documents, if City determines 
that the default is curable, City will afford Contractor the opportunity to cure the default 
within ten days of City’s notice of default, or within a period of time reasonably necessary 
for such cure, including a shorter period of time if applicable.  
 
(C) Termination.  If Contractor fails to cure the default or fails to expediently take 
steps reasonably calculated to cure the default within the time period specified in the 
notice of default, City may issue written notice to Contractor and its performance bond 
surety of City’s termination of the Contract for default.   

 
(D) Waiver.  Time being of the essence in the performance of the Work, if Contractor’s 
surety fails to arrange for completion of the Work in accordance with the Performance 
Bond within seven calendar days from the date of the notice of termination pursuant to 
paragraph (C), City may immediately make arrangements for the completion of the Work 
through use of its own forces, by hiring a replacement contractor, or by any other means 
that City determines advisable under the circumstances. Contractor and its surety will be 
jointly and severally liable for any additional cost incurred by City to complete the Work 
following termination, where “additional cost” means all cost in excess of the cost City 
would have incurred if Contactor had timely completed Work without the default and 
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termination. In addition, City will have the right to immediate possession and use of any 
materials, supplies, and equipment procured for the Work and located at any Worksite 
on City property for the purposes of completing the remaining Work. 
 
(E) Compensation.  Within 30 days of receipt of updated as-builts, all warranties, 
manuals, instructions, or other required documents for Work installed to date, and deliv-
ery to City of all equipment and materials for the Work for which Contractor has already 
been compensated, Contractor will be compensated for the Work satisfactorily per-
formed in compliance with the Contract Documents up to the effective date of the termi-
nation pursuant to the terms of Article 8, Payment, subject to City’s rights to withhold or 
deduct sums from payment otherwise due pursuant to Section 8.3, and excluding any 
costs Contractor incurs as a result of the termination, including any cancellation or re-
stocking charges or fees due to third parties. If Contractor disputes the amount of com-
pensation determined by City, its sole recourse is to comply with the Claim Procedures in 
Article 12, by submitting a Claim no later than 30 days following notice from City of the 
total compensation to be paid by City. 
 
(F) Wrongful Termination.  If Contractor disputes the termination, its sole recourse 
is to comply with the Claim procedures in Article 12. If a court of competent jurisdiction 
or an arbitrator later determines that the termination for default was wrongful, the ter-
mination will be deemed to be a termination for convenience, and Contractor’s damages 
will be strictly limited to the compensation provided for termination for convenience un-
der Section 13.4, below. Contractor waives any claim for any other damages for wrongful 
termination including special or consequential damages, lost opportunity costs, or lost 
profits, and any award of damages is subject to Section 12.8, Burden of Proof and Limita-
tions. 
 

13.4 Termination for Convenience.  City reserves the right to terminate all or part of the Con-
tract for convenience upon written notice to Contractor.  

 
(A) Compensation to Contractor.  In the event of City’s termination for convenience, 
Contractor waives any claim for damages, including for loss of anticipated profits from 
the Project. The following will constitute full and fair compensation to Contractor, and 
Contractor will not be entitled to any additional claim or compensation: 

 
(1)  Completed Work.  The value of its Work satisfactorily performed as of the date 
notice of termination is received, based on Contractor’s schedule of values and 
unpaid costs for items delivered to the Worksite(s) that were fabricated for incor-
poration in the Work; 
 
(2)  Demobilization.  Demobilization costs specified in the schedule of values, or if 
demobilizations cost were not provided in a schedule of values pursuant to Sec-
tion 8.1, then based on actual, reasonable, and fully documented demobilization 
costs; and  
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(3)  Termination Markup.  Five percent of the total value of the Work performed 
as of the date of notice of termination, including reasonable, actual, and docu-
mented costs to comply with the direction in the notice of termination for con-
venience, and demobilization costs, which is deemed to cover all overhead and 
profit to date. 
 

(B) Disputes. If Contractor disputes the amount of compensation determined by City 
pursuant to paragraph (A), above, its sole recourse is to comply with the Claim procedures 
in Article 12, by submitting a Claim no later than 30 days following notice from City of 
total compensation to be paid by City. 

 
13.5 Actions Upon Termination for Default or Convenience.  The following provisions apply 

to any termination under this Article, whether for default or convenience, and whether 
in whole or in part. 

 
(A) General.  Upon termination City may immediately enter upon and take possession 
of the Work and all tools, equipment, appliances, materials, and supplies procured or fab-
ricated for the Work. Contractor will transfer title to and deliver all completed Work and 
all Work in progress to City. 
 
(B) Submittals.  Unless otherwise specified in the notice of termination, Contractor 
must immediately submit to City all designs, drawings, as-built drawings, Project records, 
contracts with vendors and Subcontractors, manufacturer warranties, manuals, and other 
such submittals or Work-related documents required under the terms of the Contract 
Documents, including incomplete documents or drafts.  
 
(C) Close Out Requirements.  Except as otherwise specified in the notice of termina-
tion, Contractor must comply with all of the following:  
 

(1)  Immediately stop the Work, except for any Work that must be completed pur-
suant to the notice of termination and comply with City’s instructions for cessation 
of labor and securing the Worksite(s).  
 
(2)  Comply with City’s instructions to protect the completed Work and materials, 
using best efforts to minimize further costs. 
 
(3)  Contractor must not place further orders or enter into new subcontracts for 
materials, equipment, services or facilities, except as may be necessary to com-
plete any portion of the Work that is not terminated. 
 
(4)  As directed in the notice, Contractor must assign to City or cancel existing sub-
contracts that relate to performance of the terminated Work, subject to any prior 
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rights, if any, of the surety for Contractor’s performance bond, and settle all out-
standing liabilities and claims, subject to City’s approval. 
 
(5)  As directed in the notice, Contractor must use its best efforts to sell any mate-
rials, supplies, or equipment intended solely for the terminated Work in a manner 
and at market rate prices acceptable to City. 

 
(D) Payment Upon Termination.  Upon completion of all termination obligations, as 
specified herein and in the notice of termination, Contractor will submit its request for 
Final Payment, including any amounts due following termination pursuant to this Article 
13. Payment will be made in accordance to the provisions of Article 8, based on the por-
tion of the Work satisfactorily completed, including the close out requirements, and con-
sistent with the previously submitted schedule of values and unit pricing, including demo-
bilization costs. Adjustments to Final Payment may include deductions for the cost of ma-
terials, supplies, or equipment retained by Contractor; payments received for sale of any 
such materials, supplies, or equipment, less re-stocking fees charged; and as otherwise 
specified in Section 8.3, Adjustment of Payment Application. 
 
(E) Continuing Obligations.  Regardless of any Contract termination, Contractor’s ob-
ligations for portions of the Work already performed will continue and the provisions of 
the Contract Documents will remain in effect as to any claim, indemnity obligation, war-
ranties, guarantees, submittals of as-built drawings, instructions, or manuals, record 
maintenance, or other such rights and obligations arising prior to the termination date.  

 
Article 14 - Miscellaneous Provisions 

 
14.1 Assignment of Unfair Business Practice Claims.  Under Public Contract Code § 7103.5, 

Contractor and its Subcontractors agree to assign to City all rights, title, and interest in 
and to all causes of action it may have under section 4 of the Clayton Act (15 U.S.C. § 15) 
or under the Cartwright Act (Chapter 2 (commencing with § 16700) of Part 2 of Division 7 
of the Business and Professions Code), arising from purchases of goods, services, or ma-
terials pursuant to the Contract or any subcontract.  This assignment will be effective at 
the time City tenders Final Payment to Contractor, without further acknowledgement by 
the parties. 

 
14.2 Provisions Deemed Inserted.  Every provision of law required to be inserted in the Con-

tract Documents is deemed to be inserted, and the Contract Documents will be construed 
and enforced as though such provision has been included. If it is discovered that through 
mistake or otherwise that any required provision was not inserted, or not correctly in-
serted, the Contract Documents will be deemed amended accordingly. 

 
14.3 Waiver.  City’s waiver of a breach, failure of any condition, or any right or remedy con-

tained in or granted by the provisions of the Contract Documents will not be effective 
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unless it is in writing and signed by City. City’s waiver of any breach, failure, right, or rem-
edy will not be deemed a waiver of any other breach, failure, right, or remedy, whether 
or not similar, nor will any waiver constitute a continuing waiver unless specified in writ-
ing by City. 

 
14.4 Titles, Headings, and Groupings.  The titles and headings used and the groupings of pro-

visions in the Contract Documents are for convenience only and may not be used in the 
construction or interpretation of the Contract Documents or relied upon for any other 
purpose.   

 
14.5 Statutory and Regulatory References.  With respect to any amendments to any statutes 

or regulations referenced in these Contract Documents, the reference is deemed to be 
the version in effect on the date that that proposals were due. 

 
14.6 Survival. The provisions that survive termination or expiration of this Contract include 

Contract Section 12, Notice, and subsections 13.1, 13.2, 13.3, 13.4, 13.5, and 13.6, of Sec-
tion 13, General Provisions; and the following provisions in these General Conditions: Sec-
tion 2.2(J), Contractor’s Records, Section 2.3(C), Termination, Section 3.7, Ownership, 
Section 4.2, Indemnity, Article 12, Dispute Resolution, and Section 11.2, Warranty. 

 
 

END OF GENERAL CONDITIONS
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Special Conditions 
 
1. General.  This Project is for on-call, as-needed Work. The actual amount of Work will be 

determined in individual Work Orders and the amount of Work specified in the Price 
Schedule is not guaranteed. Quantities shown in the Price Schedule are estimated quan-
tities only and are given for the purpose of Proposal analysis. The City reserves the right 
to delete portions or all of the Price Schedule items after the Contract is awarded to the 
Contractor, depending on field determinations and availability of funds.  Therefore, Con-
tractor will not be entitled to compensation for the City's discretionary deletion of a por-
tion or the entire Price Schedule items. 

 
2. Character.  Contractor, its employees, and any Subcontractors must conduct themselves 

in accordance with the City of San Ramon Sexual Harassment and Equal Opportunity Pol-
icy while on City property and engaged directly or indirectly in City business. This policy 
prohibits comments, slurs, jokes, innuendoes, pranks, physical harassment, unwelcome 
sexual advances, requests for sexual favors, or other verbal or physical conduct of a sexual 
nature. Copies of the policy are available for review at the office of Engineering Services 
at 7000 Bollinger Canyon Road, San Ramon, CA. Violators of this policy will be discharged 
from the Worksite(s) immediately upon written direction of the Engineer, and will not be 
re-employed on the Project. 

 
3. Grading and Erosion Controls.  Contractor must comply with Ordinance No. 64, “Ordi-

nance of the City of San Ramon Establishing Grading and Erosion Control Regulations and 
Procedures.” See also, relevant requirements in Article 7 of the General Conditions. 

 
4. Permits.  Contractor must obtain the following permits for the Work, in addition to any 

other permits required for the Project, and the requirements of General Conditions Sec-
tion 7.1, Permits, Fees, Business License, and Taxes: 

 
4.1 Encroachment Permit.  Contractor must obtain from the City’s Engineering Ser-

vices Division a “No Fee” encroachment permit application prior to the Work Or-
der Meeting. Contractor cannot begin Work until an encroachment permit has 
been issued. 

 
4.2 Oversized Load Permit.  Contractor must obtain any required state or local permit 

to operate or move a vehicle or combination of vehicles or special mobile equip-
ment of a size or weight of vehicle or load exceeding the maximum specified in 
Division 15 of the California Vehicle Code. Any individual, firm, partnership, cor-
poration, or other legal relationship operating or moving a vehicle exceeding the 
maximum size or weight specified in the Vehicle Code must apply for all such per-
mits and pay all costs associated with insurance of such permits. 

 
4.3 OSHA.  Such permits and inspections as may be required in accordance with the 

safety and health requirements of the California Division of Industrial Safety. 
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5. Working Days.  Normal working days shall be Monday through Friday, except legal holi-

days as recognized by the State of California, with the exception of Columbus Day, which 
the City of San Ramon recognizes as a working day. Any Work done on weekends or holi-
days must be approved one week in advance in writing by the Engineer. 

 
6. Working Hours.  Normal working hours shall be from 8:00 a.m. to 4:30 p.m. Monday 

through Friday. For all Work during any other hours including nights, weekends, or holi-
days, unless on an emergency basis, the Contractor shall make a written request to the 
Engineer. The request must be received at least one (1) week in advance of the work. If 
the Contractor's request is granted, overtime inspection costs of Two Hundred Forty Dol-
lars ($240.00) per hour, per inspector, may be deducted from payments due or to become 
due to Contractor. 

 
7. Pollution Prevention.  Contractor must comply with the requirements of the Contra Costa 

Clean Water Program with respect to the Pollution Prevention Program. The major ele-
ments of this program include materials storage and spill cleanup; vehicle and equipment 
maintenance and cleaning; earthwork and contaminated soils; dewatering operations; 
sawcutting; paving/asphalt work; concrete, grout and mortar storage and waste disposal; 
and painting. See also, relevant requirements in Article 7 of the General Conditions. 

 
8. Graffiti.  Contractor must maintain each Worksite free of graffiti until the City accepts the 

Work. All graffiti must be removed immediately.  Any graffiti in place longer than 24 hours 
is subject to removal by City at Contractor’s expense, plus a 35% markup, and will be de-
ducted from payment due or to become due to Contractor. See also, General Conditions 
Section 2.2(B), Responsibility for the Work and Risk of Loss. 

 
9. Project Appearance.  Any debris, surplus material, asphalt concrete, loose gravel, mud 

and silt not cleaned up after 24 hours following deposit on a Worksite will be subject to 
removal by City at Contractor’s expense, plus 35% markup, and will be deducted from 
payment due or to become due to Contractor. See also, relevant requirements in Article 
7 of the General Conditions 

 
10. Markup for Defective or Unauthorized Work.  Any costs incurred by City to remedy, re-

move, or replace defective or unauthorized work will include 20% markup, and will be 
deducted from any payment due or to become due to Contractor. See also, General Con-
ditions Section 2.2(I), Correction of Defects. 

 
11. Noise Control.  The noise level from Contractor’s operations between the hours of 7:00 

P.M. and 7:30 A.M. must not exceed 86 dBA at a distance of 50 feet. See also, General 
Conditions Section 7.20, Noise Control. 
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12. Notification to Public.  All information displayed to the public regarding the Project must 
be neat, clear, meaningful, legible and timely. Any disputes regarding execution of public 
notification will be judged according to these criteria. 

 
12.1 Unless otherwise specified in a Work Order, at least seventy-two (72) hours prior 
to commencing Work, Contractor must notify, in writing, all residents and businesses of 
any street where Work is to be performed. 

 
12.2 Contractor must distribute additional City approved notices during construction 
as needed or as directed by the Engineer. 

 
12.3 Any Work occurring on streets without proper notification may be terminated im-
mediately, upon request of the Engineer, until proper notification is completed.  No form 
of notification will be used without approval, in advance, by the Engineer.  All sign types, 
barricades, flyers, mounting devices, and other forms of notification must be in accord-
ance with these Special Conditions and submitted in advance to the Engineer for approval 
prior to the start of Work. 

 
12.4 Contractor is responsible for maintaining correct, clear, and legible information on 
signs. 

 
12.5 All signs must be new. Signs and equipment bearing names of other jurisdictions 
or construction companies not employed on the Project will not be permitted.  Infor-
mation on signs may be crossed out and rewritten only one time, and only if the new 
information can be presented legibly.  All other changes to signs will require either new 
signs, or new information neatly applied to opaque labels completely covering obsolete 
information. 

 
12.6 Barricades with signs must be removed within 24 hours after Contractor’s Work 
operation is complete, unless a subsequent operation will take place within three calen-
dar days of completion, in which case only sign changes are required. Any barricades, with 
or without signs, not removed within 24 hours will be subject to removal by City personnel 
at Contractor’s expense, at a rate of $160 or $240 per personnel required, plus 35% 
markup, and will be deducted from payment due or to become due to Contractor. See 
also, General Conditions Section 7.3, Noninterference and Site Management. 

 
13. Shop Drawings.  Each Shop Drawing must be scaled drawing and of good quality trans-

parency, accomplished by a PDF file. If reviewed without change or correction, three cop-
ies will be returned to Contractor. If extensive additions or corrections are required, the 
Engineer will return one marked-up copy to Contractor, together with the transparency, 
for correction and resubmission. Approved Shop Drawings will be retained by the Engi-
neer. See also, General Conditions Section 2.6, Shop Drawings. 
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14. Lines and Grades.  Such stakes or marks will be set as the Engineer determines to be 
necessary to establish basic control lines and grades required for completion of the Work. 
Contractor must notify Engineer in writing at least two working days prior to when the 
services of the Engineer for laying out any portion of the Work will be required. Basic 
horizontal and vertical control points will be established by the Engineer at no cost to 
Contractor. These points will be used as datum for the Work. Contractor must keep Engi-
neer informed of the times and places at which it wishes to do Work, so that horizontal 
and vertical control points may be done with minimum inconvenience to the City and 
Contractor. See also, General Conditions Section 7.17, Lines and Grades. 

 
15. Traffic.  See also, General Conditions Section 7.3, Noninterference and Site Management. 
 

15.1 Public Traffic.  Unless otherwise provided in the Contract Documents, one 11-foot 
lane in each direction for public traffic must be permitted to pass through the 
Work with as little inconvenience and delay as possible.  

 
15.2 Existing Systems.  Existing traffic signal and highway lighting systems must be kept 

in operation for the benefit of the traveling public during the Work, and other 
forces will continue routine maintenance of existing systems unless otherwise 
provided by the Engineer.  

 
15.3 Covered Signs.  Contractor may be required to cover certain signs which regulate 

or direct public traffic to roadways that are not open to traffic. The Engineer will 
determine which signs are to be covered.  

 
15.4 Excavation and Embankments.  Roadway excavation and the construction em-

bankments must be conducted in such manner as to provide reasonably smooth 
and even surface satisfactory for use by public traffic at all times; sufficient fill at 
culverts and bridges to permit traffic to cross must be placed in advance of other 
grading operations and if ordered by the Engineer, roadway cuts must be exca-
vated in lifts and embankments constructed part width at a time, construction be-
ing alternated from one side to the other and traffic routed over the side opposite 
the one under construction. Culvert installation or culvert construction must be 
conducted on but one-half the width of the traveled way at a time and that portion 
of the traveled way being used by public traffic must be kept open and unob-
structed until the opposite side of the traveled way is ready for use by traffic. That 
portion of travel way left open to traffic must not be less than 11 feet. 

 
15.5 Subgrade and Paving Operations.  While subgrade and paving operations are un-

derway, public traffic must be permitted to use the shoulders and, if half-width 
paving methods are used, must also be permitted to use the side of the roadbed 
opposite the one under construction. When sufficient width is available, a pas-
sageway wide enough to accommodate at least two lanes of traffic must be kept 



 

 
As-Needed Earthwork, Maintenance,  SPECIAL CONDITIONS 
General Contracting, and Emergency Response Services  Page 86 

open at all times at locations where subgrade and paving operations are in active 
progress. 

 
15.6 Public Use.  When Work is complete, Contractor must open it to use by the public 

if ordered or authorized by the Engineer. Contractor will not be allowed any com-
pensation due to any delay, damage, or inconvenience caused by such public use. 
Contractor will not be relieved of any other responsibility under the Contract nor 
will he be relieved of cleanup and finishing operations. 

 
15.7 Movement of Equipment.  At locations where traffic is being routed through con-

struction under one-way controls and when ordered by the Engineer, the move-
ment of Contractor’s equipment from one portion of the Work to another will not 
be governed in accordance with such one-way controls. 

 
15.8 Signage for Public Use.  In order to expedite the passage of public traffic through 

or around the Work when ordered or authorized by the Engineer, Contractor must 
install signs, lights, flares, barricades, and other facilities for the sole convenience 
and direction of public traffic. Contractor must also furnish competent flagmen 
whose sole duties will consist of directing the movement of public traffic through 
or around the Work, when ordered by the Engineer. 

 
15.9 Traffic Controls.  Contractor must provide the necessary traffic controls such as, 

but not limited to, barricades, signs, flagmen, lights, and other warning and safety 
devices as required by the latest manual approved by the California Department 
of Transportation for traffic control through a Worksite. 

 
15.10 Failure to Furnish Protective Measures.  If Contractor appears to be neglectful or 

negligent in furnishing warning and protective measures, the Engineer may direct 
attention to the existence of a hazard and the necessary warning and protective 
measures must be furnished and installed by Contractor at its expense. Should the 
Engineer point out the inadequacy of warning and protective measures, such ac-
tion on the part of the Engineer will not relieve Contractor from responsibility for 
public safety or abrogate Contractor’s obligation to furnish or pay for these de-
vices. 

 
15.11 Traffic Control Plan.  When required by the Engineer, Contractor must provide a 

traffic control plan for review and approval by the Engineer a minimum of 10 work-
ing days prior to construction. The Contractor’s attention is directed to the Traffic 
Control Plan requirements as specified in TS-4 “Traffic Control System”, of the 
Technical Specifications. 

 
 
 

END OF SPECIAL CONDITIONS 
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